Republika ¢ Kosovés / Republika Kosova / Republic of Kosova
Komuna e Podujevés / OpStina Podujevo / Municipality of Podujeva

KONTRATE

Nurri i kentratés:t: 615.25-804-5-1-1/C1279

KOMUNA E PODUJEVES, (né vazhdim "Autoriteti Kontraktues"), né njérén ané; dhe

Grup i Operatoréve Ekonom.i.k BENI - COM SH.P.K.; ETEAM SH.P.K.; Linda, DARDANTA BL.9
LLAM,B-3 NR.8, PRISHTINE, (nc vazhdim “Kontraktuesi”), ne anén tjetér, jané pajtuar te lidhin njé kontrate
publike pér pune e shénuara me poshté:

Asfaltimi i rrugés LlapashticE-Popovié me numér identifikues: 615-25-804-5-1-1

.Nenil Lénda

1.1 Lénda e kontratés &shté ekzekutimi i punéve né vijim nga ana e Kontrakmesit: Asfaltimi i rrugés
Liapashticé-Popovié

No. Lot

1 Asfaltimi i rrugés Llapashticé-Popove

Neni 2 Cmimi

2,1 Cmimi total i punéve duhet t& jets: 1,470,620.69 €;
Injémilionekatérgindeshtagdhjetémijéegjashtéqindenjizetéeuroegjashtédhj etéensntécent.

2.2 Cmimi i pérmendur né Nenin 2,1 m& sipér duhet & jeté e vetmja pages¢ g Autoriteti Kontraktues i ka
borxh Kontraktuesit sipas kontratés. Ai duhet t& jeté i preré dhe t& mos i nénshtrohet ndryshimeve.

2.3 Pagesat do t& béhen né pajtim me Kushtet e Veganta t& kontratés.

Neni 3 Rendi i pérparésisé i dokumenteve té kontratés

3.1 Kontrata pérbéhet nga dokumentet né vijim:

Marréveshja e kontratés;

Kushtet ¢ Vecania 18 Kontratés;

Kushtet e Pérgiithshme 18 Kontratés;

Tenderi | Kontraktuesit, duke pérfshiré edhe Specifikimet Teknike;
Oferta financiare {Paramasa dhe Parallogaria);

3.2 Dokumentet e ndryshme q& e pérb&jng kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste t&
paqartésis¢ ose divergjencés, ato duhet t& lexohen sipas rendit t& pérparésisé né té cilin jané dhéné mé sipér.

Neni 4 Komunikimet

4.1 T¢ gjitha komunikimet me shkrim & kané t& b&jné me kété Kontrats ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Kontrakinesit nga ana tjetér duhet ¢ cekin titullin e Kontratés dhe numrin e saj t& identifikimit
dhe duhet € dérgohen me posté, faks, email ose t& dortzohen personalisht. Komunikimet p&r Autoritetin
Kontraktues mund t€ adresohen Autoritetit Kontrakiues ose Menaxherit t& Projektit i emérnar né Kushtet e
Veganta t& Kontratés.

! ts ratemi referojuni ketij nunri ¢ kontratés ntt dokumentet e faturimit dhe pagests, procedurat dhe transaksionet qé Hdhen me thesarin,



4.2 Nése personi qé dérgon komunikatén kérkon vértetim t& pranimit t& saj, ai duhet ta thot€ ké&t¢ né
komunikatén e tij. Sa heré qé ka afat t& fundit p&r pranimin e komunikatés me shkrim, dérguesi duhet t& kérkojé
vértetim t& pranimit t& komunikatés sé& tij. N& t& gjitha rastet, dérguesi duhet t'i marré t€ gjitha masat e
nevojshme pér té siguruar pranimin e komunikimit té tij.

4.3 Kudo né kontraté parashikohet pér dhénien e ndonjé njoftimi, pélqimi, miratimi, certifikate, ose vendimi,
pérve¢ nése specifikohet ndryshe né njoftim t& tillg, pélqim, miratim, certifikaté apo vendim do t& jeté n& formé
té shkruar dhe fjalét "njofton", "vértetoj&", "miratoj "ose"vendosg "do t& interpretohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendim i till¢ nuk duhet t& mbahet apo vonohet pa arsye.

4.4 Kjo kontraté éshté e pérgatitur né gjuhén Shqipe2 né tri origjinale, dy prej t& cilave jan€ pér Autoritetin
Kontraktues dhe njé origjinale pér Kontraktuesin.

Pér Autoritetin Kontraktues

Emri: Driton Kigmari
Pozita: u.d. menaxher i prokurimit
Nénshkrimi:
Data:
Vula:
Emri:
Pozita: =
7O es o R

BRI 0

Nénshkrimi: é _9 > )

1.# - 1
Data: 129.06.
‘% 2 PONUIEVEI0 © SoF

- /)*’, "
£ 4 '?!,r a
Vula: \{< J" of“
0% -

Pér Kontraktuesin

ﬁr’

Emri: Muhamet Konushefci
Pozita: Drejton
i, /
Nénshkrimi:
Data:
Vula:

2 Gjuha do té jeté gjuha e shfrytézuar nga tenderuesit né kété tender.



KUSHTET E PERGJITHSHME

Numri i kentratés: 615-25-804-5-1-1/C1279

Neni 1 Porkufizimet

1.1 “Kontrat¢" do t¢ thot§ marréveshje t& lidhur ndérmjet Autoritetit kontraktues dhe Kontraktuesit, si¢ &shi
shénuar n€ formulatin e kontratés & nénshkruar nga palét, duke pérfshiré t& gjitha shtojcat pér k&té dhe 18 gjitha
dokumentet e inkorporuar me referencé né té.

1.2 “Puné™ konsiderohen € gjitha ato pung té cilat jang objekt i kontralés dhe t& cilat Autoriteti Kontraktues
kérkon q¢ t&¢ kryhen nga kontraktuesi, qofshin ato ndértim, restaurim, meremetim apo rrénim ndértesash,
pajisje, struktura inxhinieringu civil, struktura t# tjera apo pjesé & tyre.

1.3 “Kontraktuesi” &sht& operatori ekonomik (apo grupi i operatoréve ekonomik), i caktuar n& formularin e
kontratés, i cili {t¢ cilét) éshté palé n& kontraté dhe &shté i obliguar t& kryejé punét sipas marréveshjes dhe i cili
do t& marré shumén sipas marréveshjes me kontraté.

1.4 “Menaxheri i Projektit” &shté njeriu i caktuar n& kushtet e veganta t& konfratés ( apo cilido njeri kompetent i
autorizuar nga Autoriteti Kontraktues), i cili &shté pérgjegjés pér mbik&qyrjen e kryerjes sé punéve dhe pér té
gjitha hollésité duhet t'i raporto)é Autoritetit Kontraktues,

1.5%Cmimi Kontratés” do t& thoté shuma qé i paguhet Kontraktuesit sipas maréveshjes né formularin e
kontratés,

1.6 “Vendi i ndértimit” do t& thote vendi i caktuar pér kryerjen e punéve t& kontraktara,

1.7 “Pajisjet ¢ kontraktuesit” do t& thot& e t&ré makineria pérfshiré edhe até pér bartjen e pajisieve, dhe mjetet
tjera q& nevojiten pér kryerjen e pungve té kentraktuara q& duhet t& b&hen sipas kontratés.

1.8 “Skicat” nénkuptojné vizatimet, ilogaritjet, informatat e siguruara dhe t& miratuara nga Autoriteti
Kontraktues pér kryerjen ¢ punéve & kontaktuara,

1.9 “KPK" do t& thoté Kushtet ¢ Pérgjithshme t& Kontratés.
1.10 “KVK” do t& thoté Kushtet e Veganta t& Kontratés,

Neni 2 Gjuha dhe ligji i aplikneshém
2.1 KVK e saktésojné cili &shté ligji q& i péreakton t& gjitha ¢éshtjet g& nuk jané t& mbuluara né kontrats.

2.2 Kontrata dhe t€ gjitha komunikimet e shkruara ndérmjet paléve hartohen n& gjuhén e specifikuar né KVK.

Neni3 Transferimi

3.1 Transferimi do t& jet& valid vetém nése ka marréveshje té shkruar pérmes & cilés Kontraktuesi e transferon
kentratén e vet ose njé pjesé té saj te njé palé e trets,

3.2 Kontraktuesi nuk mundet q¢, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojs
kontratén ose njé pjesé ¢ saj, ose ndonjé pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkes€ pér pagesé, né favor & bankieréve t& Kontraktuesit, t& shumave g duhet t& paguhen ose qé
do t& b&hen borxh sipas kontratés; ose

b) né rast t& dhénies s t& drejtés s& Kontraktuesit siguruesve t& Kontraktuesit pér ti kérkuar pagesén nga ndonj#
person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e Kontraktuesit.

3.3 Pér géllimet e nenit 3.2, aprovimi I nj& transferimi nga Autoriteti kontrakines nuk do ta lirojé Kontraktuesin
nga obligimet ¢ veta pér pjesén e kontratés q¢ tashmé éshté realizuar ose pér piesén gé nuk &shté bartur,

3.4 Pranuesit ¢ dispozitave t& kontratés duhet t& plotésojng kriteret e pérshtatshmérisé q& zbatohen pér dhénien e
kontratés pérve¢ né raste kur transferimi béhet né banké apo kowpani t& sigurimit ose institucion tjetér
financiar.



Neni 4 Nén-kontraktimi

4.1 Nénkontrata éshté valide vet8m nése ka marréveshje t¢ shkruar pérmes s¢ cilés Kontraktuesi ia beson
realizimin e njé pjese t& kontratés sé ti) njé pale t& treté.

42 Elementet ¢ kontratés q8 do & nénkontraktohen dhe identiteti i nénkontraktuesve i béhen € ditura
Autoritetit kontraktues me rastin e dorézimit te ofertés. Ne rast te ndryshimit te nénkontrakiuesve gjate
implementimit te kontratés, Kontraktuesi dubet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti
kontraktues do ta lajmérojé Kontraktuesin pér vendimin e vet brenda 30 dité pune nga marrja e njoftimit, duke i
paraqitur arsyet e veta nése nuk léshohet autorizimi. Kontrakiuesi nuk nénkontrakton pa autorizim me shkrim
nga Autoviteti Kontraktues. Te gjithé nénkontraktuesit e propozuar duhet te pérmbushin kérkesat e
pérshtatshmérisé.

4.3 Autoriteti kontraktues nuk njeh lidhje kontrakiore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund t€
siguroj, ku ¢ konsideron si 1€ nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Kontraktuesi &shté pérgjegiés pdr aktet, gabimet dhe neglizhencén e nénkontraktuesve t& vet si dhe t&
agientéve ose té punésuarve, né & njéjtén meényré si po té ishin akfe, gabime ose neglizhencé ¢ Kontraktuesit,
agientéve t& tij ose pumgtoréve t& tij. Aprovimi i nénkontraktimit t& ndonjg pjese t& kontratés ose aprovimi i
nénkontraktuesit nga ana e Menaxherit t& Projektit nuk e liron Kontraktuesin nga obligimet e tij sipas kontratés

4.5 Nese nénkontraktuesi ka marrg ndonjé obligim t& vazhdueshém q& vazhdon pér njé perindhé gé e tejkalon
atd t& perindhés s& garancisé nén kontraté ndaj Kontraktuesit, pérkitazi me furnizimet & i jep nénkontraktuesi,
Kontraktuesi duhet q&, né ¢farédo momenti pas skadimit t& periudhés sé garancisé, t'i transferojé menjéheré te
Autoriteti kontraktues, me kérkesg dhe shpenzime t8 Autoritetit kontraktues, pérfitimet ¢ obligimeve 1€ tilla pér
koh&zgjatjen e garanciss s& skaduar,

OBLIGIMET E AUTORITETIT KONTRAKTUES
Neni 5 Dhénia e dokumenteve

5.1 Nése ésht# e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t'i japé
Kontraktuesit, pa pagesé, njé kopje t& skicave t& pérgatitwa pér realizimin e kontratés dhe kopje té
specifikimeve dhe dokumenteve tjera t# koniratés. Kontraktuesi mund t& blejé kopje tjera t& kétyre skicave,
specifikimeve dhe dokumenteve tjera, né rast se ato jan& ne dispozicion. Pas léshimit 1& certifikatés
pérfundimtare, Konfraktuesi duhet ti kthen autoritetit kontrakiues t& gjitha skicat, specifikimet dhe dokumentet
tjera té kontratés.

5.2 Pérveg nése &shté e nevojshme pér géllime t€ kontratés, skicat, specifikimet dhe dokumentet tjera gé i jep
autoriteti kontraktues nuk duhet t& pérdoren as nuk duhet t'i komunikohen njé pale t& treté nga Kontraktuesi pa
pajtim paraprak té autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pér £'i l&shuar Kontraktuesit urdhra administrative q& inkorporejng ato
dokumente plotésuese dhe udhEzimet g€ jané t& nevojshme pér ekzekutim t& miré t& kontratés dhe pér
kompensim démi nga ndonjé defekt t& saj.

Neni 6 Qasja né vend punishte

6.1 Antoriteti kontraktues, né kohén e duhur dhe né p&rputhje me ecuring e punimeve, do ti jap gasje dhe akses
Kontraktuesit ne vend punishte, né pérputhje me programin e zbatimit té detyrave t& pércakiuara n& kéto Kushte
t& pérgjithshme.

6.2 Kontraktuesi, gjatc shfiyigzimit, duhet t& mirémbaje ¢do objekt t& vendosur n€ dispozicion t& tij né gjendje
té miré, dhe duhet, nése kérkohet nga Autoriteti Kontraktues, ti kthej ato né gjendjen e tyre origjinale pas
pérfundimit t& kontratés.

6.3 Kontraktuesi nuk do t& keté t8 drejté t& ndonjé pagese pér pérmirésimet q& rezultojné nga puna e kryer me
iniciativéin e tij.

Neni 7 Ndihma Lkdhur me rregulloret vendore

7.1 Kontraktuesi mund t& kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve t€ ligjeve,
rregulloreve dhe informatave mbi zakonet, urdhératé apo ligjel anésore t8 Republikés se Kosoves t& cilat mund
t& ndikojné te Kontraktuesi gjaté realizimit t& obligimeve t& tij me kontraté. Autoriteti konfraktues mund ta jap&
ndihmeén e kérkuar Kontraktuesit me shpenzime & Kontraktuesit.



7.2 N& bazé 18 dispozitave t& ligieve dhe rregulloreve mbi punén, Auteriteti Kontraktues do t& béjé t€ gjitha
pérpjekjet e nevojshme pér & lehtésuar prokurimin nga Kontraktuesi pér t& gjitha vizat dhe lejet e nevojshme,
duke pérfshiré lejen e punés dhe lejet e géndrimit, pér personelin, shérbimet e t& ciléve Kontraktuesi dhe
Autoriteti kontraktues i konsideron & nevojshme, si dhe lejet e géndrimit pér familjet ¢ tyre.

OBLIGIMET E KONTRAKTUESIT
Neni 8 Obligimet e Kontraktuesit

8.1 Xontraktuesi duhet t& veproj& sipas urdhrave adminisirative g&€ i jep autoriteti komtraktues. Nése
Kontraktuesi konsideron se kérkesa e njé urdhri administrativ shkon pértej fush&veprimit t& kontratés, ai, duke
ju ekspozuar dénimit pér shkelje & kontratés, do ta njoftoj¢ autoritetin kontraktues pér kété duke i paragitur
arsyet ¢ tij brenda 30 ditésh pas pranimit t¢ urdhrit. Ekzekutimi i urdhrit administrativ nuk do t€ pezuliohet pér
shkak t& kéti; njoftimi.

8.2 Kontraktuesi duhet t'i respektojé dhe t& veprojé sipas t# gjitha ligieve dhe rregulloreve né& fugi né
Republikén e Kosovés dhe do t& sigurgjé qé personeli i tij, & aférmit e tyre, dhe punétorét vendoré t& tij
giithashtu t'i respektojné dhe t& veprojné sipas kétyre ligjieve dhe rregulloreve,

8.3 Kontraktuesi duhet t’i trajtojé t& gjitha dokumentet dhe informatat e marra lidhur me kontratén si private
dhe konfidenciale. Pérveg né rastet kur kjo &shté e nevojshme pér qéllime t& ekzekutimit t& kontraiés, ai nuk do
t& publikojé ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

8.4 Nése Kontraktuesi éshté grup, pérbéria e grupit nuk do t& ndryshohet pa pélgimin paraprak me shkrim t¢
Autoritetit kontraktues.

8.5 Kontraktuesi do & siguroj se punét do t& fillojng dhe t& pérfundojng brenda afatit t& caktuar réné dakord né
-programin e bé&ré sipas Nenit 12.

8.6 Kontraktuesi do t& siguroj qé t& gjitha punét q& ai/ajo do & b&jg, si dhe riparimin e defekteve gjaté realizimit
té punimeve do t& béhen né kohé dhe né pérputhje me standardet, praktikat, metodat dhe procedurat ekzistuese
dhe pér mé tepér me shkalién e aftésisé dhe zellit, e cila do 1& pritet nga nj& kontraktues i afté dhe me pérvojé &
ka ndérmarr pung t& ngjashme.

8.7 Kontraktuesi do t& siguroj pér cilésing e punds dhe pér cilésing e materialeve dhe cilésisé profesionale @
punonjésve gé jang perdorur pér realizimin e punéve t€ kontraktuara.

8.8 Kontraktuesi duhet t& siguroj zonén e ndériimit menj&heré pas fillimit t& punés pér arsyet e méposhtme:

a. né qofté se pér kryerjen e punéve pajisjet ¢ rénda si: ekskavatoré t& llojeve t& ndryshme, vinga,
kamiong t& Hojeve t& ndryshme, skela t& larta, etj do t€ p&rdoren dhe
b. né ményré qé t& mos démtoj& kalimtarét e rastit, objektet pérreth, trafikun ej.

8.9 Kontraktuesi do t& jet& pérgjegjés pér siguring e t& gjitha aktiviteteve né vend punim.

Neni 9 Personeli

9.1 Kontraktuesi duhet t& punésoj personel kyg dhe t& pérdor pajisje t& identifikuara né tender e tij, pér t& kryer
© puné ose personel tjetér dhe pajisje t& aprovuara nga menaxheri i projektit. Menaxheri i Projektit do t€ aptovoj
¢do zévendtsim t& propozuar t& personelit kyg dhe pajisjeve vetdm nése kualifikimet e tyre pérkatése, ose
karakteristikat jané né thelb t& barabarta ose mé t& miré se ato té propozuara gjaté tenderit,

Neni 10 Siguria e ekzekutimit

10.1 Kontraktuesi do t&, jo mé voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kentraktues me
siguri pér ekzekutim t& ploté dhe t& mire t& kontratés. Shuma e sigurisé do t§ saktésohet n& KVK. Siguria e
ekzekutimit do t& ndalet nga pagesa e Autoritetit kontraklues pér ¢farédo humbjeje q€ &shté pasojé e
mosekzekutimit t& plotg dhe t& dubur t& obligimeve kontraktore nga ana e Kontraktuesit.

10.2 Sigurimi do 1€ vazhdoj t& mbetet i viefshém 30 dité pas lgshimit t& Certifikatés s& Pranimit te Pérkohsh&m.

10.3 Siguria e ekzekutimit t& kontratés do t& jetd né formén e dhéné né pjesén IV € kontratés.



Neni 11 Pérgjegjésia dhe Sigurimi i Kontraktuesit

11.1 Nga data ¢ fillimit e deri sa t& lgshohet Certifikata e Korrigjimit t€ Defekteve, meziget e léndimeve
personale, vdekja, dhe humbja ose démtimi i pronés (pérfshirs, pa kufizim, Punét, Impiantet, Materialet, dhe
Pajisjet) jané rreziget ¢ Kontraktuesit dhe pronés s¢ afért. '

11,2 Kontraktuesi duhet t& siguroj njé sigurim nga dita fillimit t& punimeve deri né fund t& periudhés garantuese
té defekteve né shumat e pércaktuara né KVK pér ngjarjet ¢ méposhtme t& cilat jan& pér shkak t& rrezigeve t€
Kontraktuesit:

(a) humbije ose démtim i Punéve, Impianteve dhe Materialeve;
(b) humbje ose démtim i Pajisjeve;
- (¢) humbje ose démtim i pronés (p&rveg Punéve, Impianteve, Materialeve dhe Pajisjeve) né lidhje me
Kontratén; dhe
(d) démtim ose vdekje e personelit te tij.

11.3 Kontraktuesi brenda 15 ditéve pas nénshkrimit t¢ kontratés duhet t'i dérgojé Autoritetit Kontraktues
policén dbe certifikatén pér sigurim q& ka pér qéllim kompensimin e nevojsh&m pér & siguruar humbjen apo
démet e pésuara.

11.4 Né qofté se kontrakiuesi mik ofron njé sigurim t€ till¢ atéheré kontrata do t& konsiderohet e anuluar dhe
kontraktuesi do & pérjashtohet nga pjesémartja né aktivitetet e prokurimit pér jo mé pak se njé vit.

11.5 Né qofté se ekzistojng arsye t& mjaftueshme dhe bindése pér zgjatjen e afatit t& ofrimit t& certifikatés mbi
sigurim, Autoriteti Kontraktues mund t& zgjasé afatin e caktuar pér dorézimin e certifikatés mbi sigurimin ose te
eliminojé sigurimin dhe t& zbres¢ gmimin e shp&rblimit nga fitimi i kontraktuesit.

Neni 12 Programi

12.1 Brenda kohés se specifikuar ne KVK, kontraktuesi do t'i dorgzejé Menaxherit t Projektit njé program pér
miratim. Programi do te pérmbaje se paku me se vijon: ményrén se si Kontraktuesi propozon ekzekutimin ¢
punéve, afatin kohor qe kérkohet pér dorézim dhe miratim te vizatimeve, metodat e pérgjithshme ge do ti
zZbatoje, dhe afatin kohor pér secilin aktivitet t& specifikuar.

12.2 Nése menaxheri i projektit pér me tepér kérkon modifikime ne programin e punéve né kuadér t& punéve t&
kontraktuara, kontrakiuvesi duhet ta rishikojé edhe njéheré programin dhe t'ia kthejé prape Menaxherit &
projektit. Kontraktuesi do t& azhurnoj Programin né intervale jo mé shumé se periudha e pércaktuar né KVK.

12.3 Pér ¢do pakénaqdsi apo mosmarréveshje né lidhje me modifikimin e programit, kontraktuest do té sigurojd
argument me shkrim Menaxherit t& Projektit.

12.4 Paragitja e programit t& till, duke pérfshirg gdo shtesé nga menaxheri i projektit nuk do t& zvogéloj ose t&
rris detyrimet e kontraktuesit sipas punéve t& kontraktuara, si dhe ¢do modifikim t& pérfshiré n& programin e
punimeve nuk do t& rezultejé né ndenjé pagesé shtesé pér kontraktuesin, nése kjo ka ndodhur si pasojé e
neglizhencés sé kontraktuesit gjaté pérpilimit t& programit.

Neni 13 Siguria né vend punishte

13.1 Kontraktuesi do t& keté t& drejién t& ndaloj qasjen n& vend-punishte pér ¢do person i cili nuk dshté i
pérfshiré né zbatimin e kontratés, me pérjashtim t& personave t& autorizuar nga Autoriteti Kontraktues.

13.2 Koniraktuesi do & sigurojé siguring né vend-punishte gjaté gjithé periudhés sé ekzekutimit dhe do t& jetd
pérgjegjés pér t& marré hapat ¢ nevojshém, né interes & punonjésve i& tij, agjentéve te Autoritetit Kontraktues
dhe paléve té treta, pér & parandaluar ¢do humbje ose aksident i cili mund & rezultojé nga kryerja e pungve.

13.3 Kontraktuesi do t& mawé t€ gjitha hapat e domosdoshmne, pér pérgiegjésing e tij dhe me shpenzimet e tij,
pér t& siguruar q& strukturat dhe instalimet ekzistuese mbrohen, ruhen dhe mirémbahen, Ai do t& jeté pérgjegjés
pér sigurimin, me shpenzimet ¢ tij, ndrigimin, siguring, skermén dhe pajisjet e sigurisé te cilat jang t& nevojshme
pér zbatimin e duhur t& detyrave ose g€ me arsye mund t& kirkohen nga Autoriteti Kontraktues

Neni 14 Ndérhyrja me trafikun

14.1 Kontraktuesi do t& sigurojé q& purimet dhe instalimet nuk shkaktojn& déme, ose pengojné trafikun ng,
lidhjet e komunikimit té tilla si rrugét, hekurudhat, rruge ujore dhe aeroporte. Ai, né veganti, do & marré
parasysh kufizimet ne peshé kur zgjedh rrugtt dhe automjetet.



14.2 Cdo masé te veganté t& cilén Kontraktuesi e konsideron i€ nevojshme, ose &shté kérkuar nga Autoriteti
Kontraktues me gétlim t& mbrojties apo pér té pérforcuar pjesét e rrugéve, urave, do t& bartet ne shpenzime t&
Kontraktuesit, pa marre parasysh se ato kryhen nuk ato kryhen nga Kontraktuesi. Kontraktuesi duhet té njoftojé
Autoritetin kontraktues pér ¢farédo masa t& veganta g€ ai synon t€ ndérmarré para se kryej ato. Riparimet e
démit te shkaktuara né rrugé, wra nga fransporti i materialeve apo pajisjeve do t& jeté né shpenzime t&
Kontraktuesit.

Neni 15 Tatimi

15.1 Kontraktuesi éshté pérgjegjés pér t€ gjitha tatimet dhe detyrimet doganore né pérputhje me Ligjin e
Republikés se Kosovés.

15.2 T# gjitha tatimet dhe detyrimet tjera doganore konsiderohet se jané pérfshiré ng ¢mimin e kontraktuar,

15.3 Menaxheri i Projektit do t& harmenizojé gmimin e kootraktuar nése konstaton se ka ngritje t& tatimeve dhe
detyrimeve doganore brenda datés prej 28 ditésh para dorézimit t& tenderit dhe datés s& fundit t& vErtetimit t&
pérfundimit t& punéve.

15.4 Menaxheri 1 Projektit nuk do t&€ lejojé ndryshimin e ¢gmimit t& kontraktuar pér shkak t& ngritjes s& tatimeve
dhefose ngritjes se detyrimeve doganore nd gofté se kjo ka ndedhur gjaté kohés sa ka gené n& vonesd
kontraktuesi.

Neni 16 Kostoja e Riparimeve

16.1 Humbja ose démtimi i Punéve ose Materialeve g€ do t& p&rfshihen né Punél né mes té Datés s€ fillimit dhe
né fund t& periudhés s& Korrigjimit t& Defekteve do t& rregullobet nga Kontraktuesi né koston e Kontrakiuesit
nése humbja ose démtimi lind nga aktet ose mosveprimet e Kontraktuesit,

FILLIMI DHE VONESAT
Neni 17 Fillimi i punéve
17.1 Kontraktuesi do t& filloj punét brenda afatit kohor & specifikuar né KVK.

17.2 Kontraktuesi do t& ndértoj dhe instaloj Punét né pajtim me Specifikimet dhe Vizatimet dhe Punét do t&
kryhen n¢ pajtim me Programin e dor&zuar nga Kontraktuesi, i pérdit€suar me miratimin e Menaxherit t&
Projektit, dhe do t& plotéso] ato brenda afatit kohor t& specifikuar né KVK.

Neni 18 Zgjatja e periudhés sé ekzekotimit

18.1 Kontraktuesi mund t& kérkojé zgjatje (& periudhéis s& ekzekutimit nése realizimi i kontrat¥s s& tij vonohet,
ose pritet se do t& vonchet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues ka déshtuar t'i plotésejé obligimet e veta sipas kontratés;
b) Forca madhore t& pérkufizuara si né Nenin 38;

18.2 Brenda 15 ditésh pasi ka kuptuar se mund t& keté vonesé, Kontraktuesi duhet ta lajmérojé Auteritetin
Kontraktues se ka pér g&llim & bejé kérkes# pér zgjatje t& periudhés s& realizimit pér 1€ cilén ai konsideron se
ka t& drejté dhe, pérveg nése ka ndonjé marréveshje tjetér ndérmjet Kentraktuesit dhe Autoritetit Kontraktues,
brenda 30 ditésh i jep Autoritetit Kontraktues t§ dhéna gjithépérfshirése ashin gé t& mund t8 kontrollohet
kerkesa.

18.3 Brenda 30 ditésh pas pranimit te detajeve sipas Nenit 18.2 Autoriteti Kontraktues do ti lejoj& me shkrim
Kontraktuesit kété zgjatje 18 periudhés sé realizimit nése mund t& arsyetohet, ose n& ményré prospektive ose
retrospektive, ose ta informejé Kontraktuesin gé nuk 1 éshtg dhéné e drejta pér zgjatjc 18 periudhés,

Neni 19 Démet e likuiduara

19.1 Kontraktuesi do t& paguaj démet e likuiduara Autovitetit Kontraktues né normén ditore 18 cekur né KVK
pér ¢do dité g€ Data e Pérfundimit &shté me voné se Data e Kérkuar e Pérfundimit. Shuma totale e démeve t8
likuiduara nuk duhet té tejkaloj shumén e pércaktuar né KVK. Autoriteti Kontraktues mund t& zbres démet e
likuiduara nga pagesat pér shkak & Kontraktuesit. Pagesa e démeve & likuiduara nuk do t& ndikoj n& detyrimet
e Kontraktuesit.

19.2 Nése Antoriteti Kontraktues ka fituar t& drejtén e vlerés maksimate né bazé t& nenit 9.1 al mundet, pasi ta
njoftojé Kontraktuesin:




(a) konfiskoj# garanciné e realizimit; dhe / ose

(b) t& ndérpresé kontratén; dhe

(¢) t& hyjé né njé kontraté me njé palé t& treté né koston e Kontraktuesit pér ofrimin e bilancit &
punimeve.

MATERIALET DHE MJESHTERITE
Neni 20 Regjistri i punés

20.1 Njé regjistér i punés do t&, pérveg kur parashikohet ndryshe nga KVK, mbahen n¢ vend-punishte nga ana e
Kontraktuesit, i cili do t& mbaje t& paktén informacionin e méposhtém:

kushtet e motit, ndérprerjet ¢ punés ge detyrohen nga moti me shi, orét e punés, numrin dhe liojin ¢ punétoréve
t& punésuar né vend-punishte, materialet e furnizuara, pajisjet n¢ pérdorim, pajisjet jo né gjendje pune, testet ¢
kryera né vend, mostrat e dérguara, rrethanat & paparashikuara si dhe urdhrat dhéne Kontraktuesit;

deklaratat e hollésishme (& t& gjitha elementeve sasiore dhe cilésore té pungs s€ béré dhe furnizimet e dorézuara
dhe t& pérdorura, 18 afta pér tu kontrolluar né vend-punishte dhe t& réndésishme né llogaritjen e pagesave ge
duhet bere Kontraktuesit,

20.2 Shénimet e béra né regjistrin e punés, si pune ne progres, duhet t& nénshkruhen nga Autoriteti Kontraktues
dhe t& bashké-nénshkruhen nga Kontrakiuesi ose pérfaqésuesi i tij. Nése Kontraktuesi refuzon, ai do &
komunikojé piképamjet e tij ndaj Autoritetit Kontraktues né afat prej 15 ditésh pas datés né & cilén jan&
regjistruar te dhénat apo deklaratat kundérshtuese. Nése Kontraktuesi déshton qe t& nénshkruajé ose € paragesé
piképamjet e tij brenda periudhés s& lejuar, do t& konsiderohet se Kontraktuesi pajtohet me shénimet e
-paragitura né regjistér. Kontraktuesi mund t& shqyrtojé regjistrin e punés né ¢do kohg dhe mund, pa hequr
dokumentin, t& béjg ose t& marr njé kopje té shénimeve t& cilat ai i konsideron t€ nevejshme pér informacionin e
tij.

203 Sipas kérkesés, Kontraktuesi do ta sigurojé Autoritetin Kontraktues me informacicnin e duhur pér &
mbajtur regiistrin e pungs n& ményrén e dubur.

Neni 21 Origjina dhe cilésia e punimeve dhe materialeve

21.1 Punét, komponentét dhe materialet do t& jené né pérputhje me specifikimet, vizatimet, sondazhet, modelet,
mostrat, strukturat dhe kérkesat tjera né kontraté dhe do t& mbahen né dispozicion t& Autoritetit kontraktues pér
qéMime identifikimi gjaté gjithe periudhés s¢ realizimit.

21.2 Té gjitha pranimet teknike preliminare do 1§ jeng objekt i nj& kérkese t& dérguar nga Kontraktuesi tek
Autoriteti Kontraktues. Kérkesa duhet ti referohet numrit te kontratés, numrin e Lotit dhe vendin kKu do te
zhvillohét pranimi i till, sipas rastit. Komponentét dbe materialet e specifikuara né kérkes¢ duhet t€
certifikohen nga autoriteti kontraktues se plot&sojng kérkesat pér két€ pranim para se &8 inkorpeorchen né pune.

21.3 Edhe nése jané pranuar leknikisht materialet apo artikujt g€ do t& p&rfshihen n& pune ose né prodhimin e
komponentéve, ato mund t& refuzohen dhe duhet % zévendésohen menj¢heré nga Kontraktuesi nése ndonjé
kontrollim tictér zbulon defekte ose gabime. Kontraktuesit mund ti jepet mundésia t1 riparojé dhe t'i
pérmirésojé materialet dhe artikujt ¢ jan¢ refuzuar, por kéto materiale dhe artikuj do t& pranohen pér
inkorporim né pune vet&m nése jang riparuar,

Neni 22 Inspektimi dhe testimi

22.1 Autoriteti Kontraktues do t& eméroj “Menaxherin e Projektit”, t8 cekur ng KVK, i cili do € jeté pérgjegjés
pér mbikéqyrjen e ekzekutimit t& punéve gjaté téré kohés, duke filluar q& nga dita ¢ par€ e fillimit t& punéve ¢
deri né skadimin e periudhés garantuese té defekteve dhe pér raportim tek Autoriteti Kontraktues.

22.2 Qéllimi i mbikéqyries éshté t& kontrollojé cilésing e punéve dbe cilésiné e materialeve t& pérdorura né
pajtim me specifikimet teknike t¢ réna dakord.

22.3 Kontraktuesi do & sigurojé qé komponentét dhe materialet te dorézohen ng koh$ né vend pér ti Jejuar
autoritetit kontraktues ge t& vazhdojé me pranimin e komponentéve dhe materialeve. Kontraktuesi konsiderohet
se ka vlerésuar plotésisht véshtirésité q& mund (i hasé ng keté aspekt, dhe nuk do ti lejohet q& t& paragest
ndonjé arsye pér vonesé né pérmbushjen e detyrave,

272.4 Autoriteti kontraktues do t& keté t& drejté, ose nga velt ose agjentit ¢ tij, ge t¢ inspektoj€, kontrollojé, masé
dhe testojé komponentét, materialet, dhe mjeshiéring, dhe t& kontrollojé progresin e pérgatitjes, fabrikimit apo



prodhimit t8 ¢farédo artikulli q& pérgatitet, fabrikohet ose prodhohet pér oftimin e sipas kontratés, ng ményré qé
t8 p8reaktojé nése komponentét, materialet dhe rajeshtéria kang cilésing dhe sasing e kérkuar. Kjo do t& béhet né
vendin e prodhimit, fabrikimit, pérgatitjes ose né vend-punishte osc né ndonjé vend tjetér, si¢ mund t&
specifikohet né kontratg.

22.5 Nise komponentét dhe materialet { kané kaluar testet, Autoriteti kontraktues do ta njoftojé Kentraktuesin
ose do te miratojé certifikimin e procedurés lidhur me kétg.

22.6 Nése Autoriteti Kontraktues dhe Kontraktuesi nuk pajtchen pér vezaltatet e testit, secili do t& japg njé
deklaraté pér piképamjel e tij ndaj tjetrit brenda 15 ditéve pas ngritjes se mosmarréveshjes sé tillé. Auntoriteti
kontraktues ose Kontrakiuesi mund t8 kérkojné g8 kéto teste t& pérsériten né t& njéjtat kushte dhe rrethana, ose
nése ndonjéra palé kérkon, nga njé ekspert qe zgjidhet me pélgimin e pérbashkét. T gjitha raportet e testimit do
t'i dorézohen autoritetit kontraktues i cili do t'i komunikojé rezultatet e kétyre testeve pa vonesé te Kontraktuesi.
Rezultatet e ti-testimit do t& jené p&rfundimtare. Kostoja e vi-testimit do t8 bartet nga pala piképamja ¢ {2 cilit
déshmohet se &shté gabim nga ri-testimit.

Neni 23 Paralajmérim i hershém

23.1 Koniraktuesi pa humbur kohé do t& informojé Menaxherin e Projektit, né qofté se véren ndonjé gabim apo
léshim né skica (vizatime) apo edhe né specifikim gjaté kryerjes sé punéve duke ia térheour vérejtjen se ato
mund t& ndikojug me vone nd kualitetin ¢ punéve.

23.2 Nése Menaxheri i Projektit véren ekzistimin e disa gabimeve apo l&shimeve, qofshin ato ne skica apo ne
specifikim teknik, ai/ajo de t'i evite} menjéheré dhe do t'i konsidero] pasojat,

23.3 Nése palét ne kontrate vlerésojné se ndérrimet substanciale te punéve jang bere te nevojshme pér shkak te
gabimeve te tilla ose te pérjashtimeve te cilat substancialisht ndikojné ne ¢mimin e kontratés, atéheré
Menaxheri i Projektit n& bashképunim me autoritetin kontraktues do te korrigjojné dhe kompensojné situatén
sipas Ligjit te Prokurimin Publik.

PAGESAT
Neni 24 Pagesa
24,1 Pagesat do t& béhen né Euro.

24.2 Pagesat do 1€ rregullohen pér zbrijje pér pagesat paradhiénie dhe & mbajtjes. Autoriteti Konirakiues duhel 1& pagua
Kontraktuesit shumén e certifikuar nga Menaxheri i Projektit brenda 30 ditéve nga data ¢ ¢do certifikate. Nése Autoriteti
Kontraktues bén njé pagesé me vonesd, Kontraktuesit do ti paguhet interes pér pagesé me vonesg né pagesén e ardhshme.
Interesi do t& Hogaritet nga data né t& cilén pagesa duhet 1€ ishie b&g, deri n& datén kur pagesa Esht€ béré me vonesé, ¢
reegulluar sipas bankave vendase pér kredi né sektorin e nd€rtimit.

243 Artikujt e Pundve pér t& cilat nuk &shté¢ dhéné normé apo ¢mim nuk do t& paguhen nga Autoriteti
Kontraktues dhe do t& konsiderohen té mbuluara nga normat dhe ¢mimet tjera nd Kontratg.

24 .4 Pagesat ge duhet te béhen sipas faturés se léshuar nga Kontrakiuesi do t& bghen né llogaring bankare t&
dhéng né Pjesén V, Identifikimi Financiar, i késaj kontrate q& e plotéson Kontraktuesi. I njéjti formular, qé i
bashk&ngjitet kérkesés pér pagesé, duhet t& pérdoret pér t'1 raportuar ndryshimet né llogaring bankare,

Neni 25 Paramasa dhe Paralogaria

25.1 Paramasa dhe paraliogavia duhet t8 pérmbajng pajisje pér ndértim, instalim, testim, dhe punén e
komisioneve qe duhet t€ kryhet nga ana e Kontraktuesit. Paramasa dhe parallogaria pérdoret pér té llogaritur
cmimin e kontratés. Kontraktuesi do t€ paguhet pér sasing e punés s kryer n& normén e Paramasés dhe
Parallogarisé pér ¢do artikull.

25.2 NE rast t& kontratés paushallg, Pérshkrimi i Aktivitetit dubet & p&rinbaj aktivitetet me ¢mim pér punél e
kryera nga ana e Kontraktuesit. Pérshkrimi i Aktivitetit pérdoret p& monitorim dhe kontroll t& kryerjes sé
aktiviteteve né bazg {# té cilave Kontraktuesi do t& paguhet. Nésc pagesa pér Materiale n& vend punim de t&
béhet veg e veg, Kontraktuesi do 1€ tregoj shpérndarjen e Materialeve n& vend punim vegmas né Pérshkrimin e
Aktivitetit,

Neni 26 Parapagimi

26.1 Autorileti Koniraktues do t& bijé pagesé paradhénie Koniraktuesit 1€ shumave t€ péreakiuara n€ KVK nga data ¢
caktuar ng¢ KVK kundér dispeziiés nga Kontraktuesi i nj¢ Garancioni té Pakushtézuar Bankar ng njé formé t&



pranueshme pér Autoritetin Kontraktues né sasi dhe valuté & barabarté me parapagim. Garancia do t¢ mbetet né fuqi deri
sa t€ behet pagesa e paré, por shuma e garancisé¢ duhet t& reduktohet né ményré progresive nga shuma q€ paguhet nga
Kontraktuesi. Intercsi nuk do t& paguhet pér parapagim.

26.2 Kontraktuesi do t& pérdorin parapagimin vetém pér t& paguar Pajisjet, materialet dhe shpenzimet e tjera t& ncvejshme
posagérisht pér kryerjen e punéve. Kontraktuesi duhet t& déshmoj se pagesa paradhénic éshté pérdorur né kéte ményré me
furnizim 1& kopjeve t8 faturave ose dokumenteve 1€ tiera pér Menaxherin ¢ Projektit.

26.3 Parapagim do t& paguhet duke zbritor shuma proporcionale nga pagesat péradryshe pér shkak t& Kontraktuesit, pas
orarit té pérqindjeve t& pérfunduar t& Punve né bazg 1¢ pagesés.

Neni 27 Mbajtja e Parasé

27.1 Shuma, e specifikuar né KV, do & ndalet nga ¢do pagest e Kontraktuesit deri né pérfundim e éré té
Punéve. Kjo shume ne asnié rast nuk do te tejkalo} 10% e vlerés totaie te kontratés origjinale. Kontraktuesi
mund t& z8vendésoj paraté e mbajtura me garancion bankar “me kérkesg”,

27.2 Shuma e mbajtur ose garancia e mbajtjes do & pagubet brenda 30 ditésh nga dita e 1éshimit te deklaratés sé
logarisé pérfundimtare t& referuar né Nenin 29,

Neni 28 Vértetimet e pagesés

28.1 Kontraktuesi do t'i dorézojé Menaxherit 1€ projektit raportet mujore t& ¢mimeve t& vlerésuara t& punéve &
pérfunduara me minus shumén kumulative t& vértetuar mé paré.

28.2 Menaxheri i Projektit do ta kontrollojé punén e kryer t& kontraktuesit pér t& vértetuar cilésing e punés dhe
vérteton shumén gé duhet t’i paguhet kontraktuesit,

28.3 Vlera e punés sé kryer do t& pércaktohet nga Menaxheri i Projektit,
28.4 Vlera ¢ punés s& pérfunduar périshin:

ay N& rastin e Kontratgs s¢ Paramasés dhe Parallogarisg, vlerén e sasis€ s€ punés né Paramasé dhe
Parallogari qé #sht& pérfunduar; ose

b) N& rast 18 kontratés paushallg, vlera e punds s& ekzekutuar do t& pérbéj vlerén e aktiviteteve t&
pérfunduara né Pérshkrimin e Aktivitetit.

28.5 Viera e punés sé pérfunduar pérfshin vlerésimin e ndryshimeve dhe shkageve pér kompensim,

Neni 29 Llogaritja pérfundimtare

29.1 Kontraktuesi jo mé vong se 90 dité pas léshimit t& cortifikatés pérfundimtare t& pranimit, do t& dorézojé tek
Menaxheri i Projektit njé draft te deklaratés se logarisé pérfundimtare me dokumentet mbéshietése q& tregojné
né detaje vlerén ¢ punés sé béré né pé&puthje me kontratén, s& bashku me t& gjitha shumat e raétejshme t& cilén
Kontraktuesi konsidercn se duhet paguar sipas kontratés, né ményré q& Menaxheri i Projektit & pérgatis
deklaratén e llegarisé pérfundimtare.

29.2 Brenda 30 ditéve pas pranimit t& drafi-deklaratés se Uogarisé pérfundimtare dhe {8 gjiths informacionit t&
kérkuar né ménvré té arsyeshme pér verifikimin e saj, Menagheri 1 Projektit do t8 pérgatisé deklaratén e
llogarisé pérfundimtare, e cila pércakton:

a) Shumen e cila sipas opinionit te tij duhet ti paguhet sipas kontratés; dhe

b) pas evidentimit te shumave te paguara paraprakisht nga Autoriteti Kontraktues dhe i t& gjitha shumave
té cilat i takojné Autoritetit Kontraktues sipas kontratés, bilanci, nése ka, nga Autoriteti Kontraktues
tek Kontraktuesi, ose nga Kontraktuesi tek Autoriteti Kontraktues, si¢ mund te jete rasti.

29.3 Menaxheri i Projektit do t& 18shoje te autoriteti kontraktues ose te pérfaqésuesi i tij i auntorizuar, dhe te
Kontraktuesi, deklaratén ¢ llogarisé pérfundimtare ge paraget shumen pérfundimtare pér 1€ cilén duhet paguar
Kontraktuesi né bazé t& kontratés, Autoriteti kontraktaes ose pérfagésucsi i tij i autorizoar dhe Kontraktuesi
duhet 18 nénshkruajné deklaratén e llogarisé perfundimtare, si njé njohje e vierés sé plot& dhe pérfundimtar {8
punés sé realizuar sipas kontrat¥s dhe menjéheré do & dorézojé njé kopje (& nénshkruar t&8 Menaxherin e
Projektit.



Neni 30 Shkaget pé&r kompensim

30.1 Shkage pér kompensim konsiderohen ngjarjet si né vijim:

(a) Autoriteti Kontraktues nuk lejon qasje né njé pjesé 8 vend ndértimit data e posedimit e specifikuar né
KVK.

(b) Menaxheri i Projektit urdhéron shtyrje pa dhéné llogari pér kétg, ose vonohet apo nuk i jep skicat
(vizatimet, specifikacionet) apo udhézimet e duhura pér kryerjen e punéve t& kontraktuara né afatin e
caktuar si né kontratg,

(¢) Menaxheri i Projektit urdh&ron kontraktuesin qé t'i zbulojé ose kryejé testet né punén pérfundimtare, e
cila mandej zbulohet se nuk ka pasur defekt.

(d) Kontraktuesit tjerd, autoritetet publike, shérbimet komunale ose Autoriteti Kontraktues shkaktojng
vonesé apo shpenzime shtesé pér Kontraktuesin.

(¢) Parapagimi vonohet.

(f) Menaxheri i Projektit pa arsye & justifikuar vonohet né léshimin e vértetimit pér psrmbushje té
kontratés.

(g} Koutraktuesi has né pengesa pér kryetjen e aktiviteteve té punéve & kontraktuara t8 cilat pengesa nuk
Jjang pér shkak t& joprofesionalizmit t& Kontraktuesit.

30.2 Nése njé ngjarje e tillé ndodh, atéhers Cmimi { Kontratés do £& reguilohet po ashtu.

PRANIMI DHE PERGJEGJESIA MBI DEFEKTET
Neni 31 Parimet e pérgiithshme

31.1 Verifikimi | punéve nga Autoriteti Kontraktues me q&llim t& pranimit t& pérkohshém ose final do t&
behet né prani t& Kontraktuesit. Mungesa e kontraktuesit nuk do & jeté pengesé pér verifikimin me kusht qé
Kontraktuesi te jetc informuar prej t& pakién 30 ditéve para datés sé verifikimit.

Neni 32 Testet pér pérfundimin

32.1 Punét nuk do t€ pranchen deri sa te jenc kryer verifikimet dhe testet e caktuara ne shpenzime t&
Kontraktuesit. Kontraktuesi duhet t& njoftoj& Autoritetin Kontraktues pér datén né té cilén verifikimi dhe testet
t¢ tilia mund té fillojné.

32.2 Punét te cilat nuk plotésojng kushtet e kontratés, duhet, nése kérkohet, t& shkatérrohen dhe rindértohen nga
kontraktuesi ose te riparohen, sipas kérkesés s& Autoritetit Kontraktues, pérndryshe kjo do t& béhet pas njoftimit
t& duhur n& shpenzime t€ Kontraktuesit, me urdhér t& Autoritetit Kontraktues.

Neni 33 Pranimi i pérkohshém

33.1 Puntmet do t& merren pérsipér nga Antoriteti kontraktues kur t& keng kaluar né ményré t& kénagshme testet
pér pranim dhe te jete léshuar, ose konsiderohet te jete léshuar, njé certifikaté e pranimit t& pérkchshém.

33.2 Kontraktuesi mund t€ aplikoj#, duke njoftuar Autoritetin Kontraktues, pér njé certifikaté t8 pranimit 1
pérkohsh&m jo mé herét se 15 dité para se punét, sipas mendimit te Kontraktuesit, te jene t& gatshme pét pranim
t€ pérkohshém. Autoriteti kontraktues brenda 30 ditésh pas pranimit t& aplikacionit t& Kontraktuesit ose:

a) Ui léshojé kontraktuesit certifikatén e pranimit t¢ pérkohshém me njé kopje pér Autoritetin kontraktues
duke thén, nésc kjo éshte e pérshtatshme, rezervat e tij, dhe pérveg tjcrash, edhe datén né t& cilén
sipas mendimit & t{j jang pérfunduar punét né pajtim me kontratén dhe jang t& gatshme pér pranim t&
pérkohsh&m; ose

b) t& refuzojé aplikacionin, duke i dhéng arsyet e tij dhe duke specifiknar veprimin t& cilin, sipas
mendimit t& tij 1 kétkon nga Kontraktuesi pér ta l&shuar certifikatén.

33.3 Nése autoriteti kontraktues nuk arrin ose t& léshojé certifikatén e pranimit t& pérkohshém ose t8 refuzojé
furnizimet brenda njé periudhe prej 30 ditésh, ai do t& konsiderchet sc ka léshuar certifikatén né ditén e fundit t&
asaj periudhe.

33.4 Pas pranimit t& pérkohshém (& punéve, Kontraktuesi i ¢monton dhe i heq strukturat e pérkohshme dhe
materialet g& nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do té heqé
ndonjé mbeturing apo pengest dhe do & b&jé ndonjé ndryshim & gjendjes sé vendit t& pranimit si¢ kérkohen né
kontraté,



Neni 34 Pérgjegjésia mbi Defelitet

34.1 Kontrakiuesi do t& jeté pérgjegiés pér mépjanimin e defekteve, ose démeve, n& ndonjé pjest te punéve té
cilat mund t& shfagen apo shfagen gjaté periudhés se defekieve dhe te citat lindin nga ose:

a) pérdorimin i impiantit ose materialeve t& démtuara osc mjeshtéria ose dizajni i gabueshme i
Kontrakiuesit; dhe / ose
b) ¢do veprim apo mosveprim i Kontraktuesit gjaté periudhgs se defekteve.

34.2 Kontraktuesi me shpenzime ¢ veta do ta pérmirésojé defektin ose démin sa mé shpejt t€ jeté e mundur.
Periudha mbi pérgjegjésing e defekteve pér t& gjitha zévendésimet ose rinovimet do te filloj nga data kur
zévendésimi ose tinovimi &shté bérg per kénagésiné e mbikéqyrésit. Nése kontrata mundéson pranim té
pjesshém, periudha e defekteve do t& vazhdohet vetém pér até pjesé € punimeve ¢ cila &ht¢ ndikuar nga
ndérrimi apo rinovim.

34.3 Nése shfaqet ndonjé defekt ose ndodh ndonjé dém gjaté periudhis s¢ pérmendur, autoriteti kontraktues ose
menaxheri 1 projektit do ta njofiojné Kontraktuesin, Nése Kontraktuesi nuk arrin t& korrigjoj njé defekt ose nje
dém brenda afatit kohor t& péreaktuar né njoftir, autoriteti kontraktues mund t&:

a) té kryejé veté pune, ose t& punésojé diké tjetér pér kayerjen e punimeve, né rrezik dhe kosto te
Kontraktuesit, né té cilin rast kostoja ¢ shkaktuar nga autoriteti kontraktues do t& zbritet nga pagesat e
pritura ose nga garancité qé¢ mbahen ndaj Kontraktuesit ose nga t€ dy; ose

b) t& ndérpresé kontratén.

34.4 N& raste urgjente, kur konirakiuesi nuk mund t& arihet menjcheré ose, pasi €shté awritur, nuk Eshté né
gjendije q& t& marré masat e nevojshme, autoriteti kontraktues ose Menaxheti i projektit mund t& kryejné punén
nt kurriz t& Kontraktuesit. Autoriteti kontraktues ose Menaxheri i projektit dubet t& informojé sa me shpejt & t&
jeté e mundur Kontraktuesin pér veprimin € man.

34.5 Periudha e pérgjegjésisé se defekteve do t€ parashihet ng KVK dhe specifikimet teknike. Nése kohézgjatja
e periudhés s§ pérgjegjésisé se defekteve nuk éshté e specifikuar, ajo do 1€ jetg 365 dité. Periudha e
Pérgjegjésisé se defekteve do 18 fillojé n& datén ¢ pranimit t€ pérkohshém.

Neni 35 Pranimi perfundimtar

35,1 Pas skadimit t& periudhés sé garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit
periudhés s& fundit, dhe atéhers kur t& jené zgjidhur t¢ gjitha defektet apo d&met, autoriteti kontraktues do t'i
léshojé Kontraktuesit njé certifikaté t& pranimit pérfundimtar, me nj& kopje Autoritetit kontraktues, duke cekur
datén né t& cilén Kontraktuesi i ka plotésuar obligimet e tij sipas kontratés dhe né ményré t& till€ q€ autoriteti
kontraktues t& jeté i kénaqur. Certifikata pérfundimtare ¢ pranimit do t¢ léshohet nga autoriteti kontraktues
brenda 30 ditésh nga skadimi i periudhés s€ garancisé ose menjéherg pasi riparimet eventuale q& jang kérkuar
sipas Nenit 34 t& jeng pérfunduar né ményré & tilté q& 1& jeté i kénaqur autoriteti kontraktues.

35.2 Punét nuk do t& konsiderohen se jané realizuar plotésisht derisa té jeté nénshkruar certifikata pérfundimtare
e pranimit nga Mcnaxheri i Projektet dhe te jete dorézuar tek autoriteti kontraktues, e njé kopje tek
Koentraktuesi.

35.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Kontraktuesi dhe autoriteti kontraktues do 1
mbeten t& detyruar pér plotésimin e obligimeve q# dalin sipas kontratés para Ieshimit & certifikatés
pérfundimtare t& pranimit dhe t& cilat kang mbetur & parealizuara n€ kohen kur léshohet certifikata
pérfundimtare ¢ pranimit. Natyra dhe masa e obligimeve & tilla do t& pércaktohen duke in referuar dispozitave
té kontratés.

SHKELJA E KONTRATES DHE SHKEPUTJA
Neni 36 Shkelja e kontratés

36.1 Pala ka shkelé kontratén nése nuk arrin t& shlyejé ndonjé nga obligimet e veta me kontraté.
36.2 N& rastet kur ndodh njé shkelje e kontratés, pala ¢ démtuar do t& keté t& drejté pér kéto kompensime:

a) démet; dhefose
b} ndérprerjen e kontratés.

36.3 Pérveg masave t& sipérpérmendura, mund 18 jepen démshpérblime. Ate mund t€ jeng:
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a) déme té pérgjithshme; ose
b) déme t& likuidueshme,

36.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave t§ paravara né kété nen do
t¢ zbatohen duke u zbritur nga shumat q¢ duhet t'i paguhen Kontraktuesit, nga depozita, ose me pagesé nga
siguria

Neni 37 Shképutja e kontratés

37.1 Autoriteti Kontraktues cse Kontraktuesi mund té shképus Kontratén ng qofté se pala tjetér shkakton njg
shkelje themelore t€ Kontratés.

37.2 Shkelja themelore e kontratés do t& pérfshijng, por nuk do t& kufizohet ng:

a. Kontraktuesi ndérprené punén pér 15 dité rresht pa gené e pé&rfshiré kjo ndérpreje né programin e
punés si dhe pa autorizim té menaxherit t& projektit;

b. Menaxheri i projektit urdhéron Kontraktuesin pa arsye & justifikuar t& ndérpresé apo pezullojs
aktivitetin e punéve t& kontraktuara pér mé shumé se 15 dité pune; ose marréveshjet e arritura mbi
pagesat pér shkak & kontraktuesit pér kosto t& vonesés;

c. Autoriteti Kontraktues ose Kontraktuesi falimenton apo hyn n& likuidim tjetér nga rindértimi ose
shkrirja;

d. Pagesa e vértetuar nga Menaxheri i Projektit, nuk paguhet nga Autoriteti Kontraktues brenda 30 ditésh
nga data e certifikatés sé Menaxherit (8 Projektit;

e. Menaxheri i Projektit njofton se mos kotrigjimi i defekteve &shté shkelje e kontratés dhe Kontraktuesi
nuk arrin t’i korrigjoj brenda 30 ditéve t& p&rcaktuara nga ana € Menaxherit té Projektit;

f.  Kontraktuesi vonohet né pérmbushjen e kontratés pér numrin e ditéve pér t& cilat shuma minimale e
démeve t& likuiduara mund t& paguhet.

37.3 Kur pala tjetér kontraktuese bén shkelje t& kontratés p&r raste té {jera nga ato t& parapara me Nenin 37.2,
Menaxheri i Projektit do t& vierésojé nése shkelja materiale e koniratés paraget bazé pér shképutie t& kontratés.

374 Nése pér shkak t€ fajit t& pals s¢ treté krijohen rrethana emergjente objektive dhe kjo e pengon
pérmbushjen e detyrimeve t€ kontratés, Menaxheri I Projektit me pélqimin e Kontraktuesi do ¢ pérfundoj
vazhdimésing e pérmbushjes s& punéve sa mé pare q& &shté e mundur, Menaxheri i Projektit do & b&jg
vlerésimin e punés sé kryer pjesérisht, do té kérkojé nga kontraktuesi € largohet nga zona e punés dhe ta léné
até né njé gjendje & miré. Menaxheri i Projektit duhet & paguajé kontraktuesin pér punét e kryera deri né
momentin ¢ marjes sé njoftimit me shkrim pér ndérprerje.

37.5 Ne qoft se kontrata shképutet, Kontraktuesi do t& ndérpres punén menjéheré, do t& siguroj vend punimin
dhe ta lirej vend punimin brenda 15 ditéve nga pérfundimi i perfudhés sé njoftimit,

Neni 38 Forea madhore

38.1 “Force Madhore” si¢ pérdoret kétu mendohet né ¢rregullimet industriale, grregultimet civile, luftérat,
eksplodimet, t&rmeti, zjarret, vérshimet, epidemité etj e shkaktuar jo me fajin apo neglizhimin e paléve
kontraktuese, e paparashikueshme dhe jashté kontrollit t& paléve kontraktuese.

38.2 Ne rast se ndodh ndonjéra nga ngjarjet gé pércakion Forcén Madhore dhe kjo i bén t& pamundur
pungmarrésit kryerjen e obligimeve dhe pérgjegjésive t& parapara me kontraté, punémarrési sa mé shpejté qé
Eshté e mundur duhet t'i sigurojé pungdhénésit njé deklaraté me shkrim me t& dhénat e plota ldhur me ngjarjen.
NE kété rast aplikohen dispozitat ¢i né vijim:

i Obligimet dhe pérgjegjésité e kontraktuesit do t& pezullohen deri sa t& arrihet niveli i mundésiss
objektive s& pérmbushjes sé tyre,

ii. (jaté pezullimit dhe n€ lidhje me punét e pezulluara, t& gjitha shpenzimet lidhur me riparimin e
pajisjeve leknike, akomodimit t& personelit dhe shpenzimet tjera t& ngjashme i bart kontraktuesi.

iii. Brenda pesémbédhjeté 15 ditg, duke llogaritd nga dita e ngjarjes g& pércakton Forcén Madhore,

Menaxheri 1 Projektit né bashképunim me Autoritetin Kontraktues dubet t’i vierésojé t& gjitha
punét e pérfunduara né ményré q& Autoriteti Kontraktues ta paguajé kontraktuesin.

iv. Afati pér pérmbushje té obligimeve nga Kontraktuesi té detyrimeve t& kontratés mund t& zgjatet
edhe pér nj& perindhé pér aq sa ka zgjatur periudha e pezuilimit.
v, NE qofté se kontrakiuesi pér njé kohe t& gjaté &shté béré i pa afté, pér shkak & Forcés Madhore,

pér t'i kryer obligimet dhe pérgjegjesite e parapara me kontraté, Autoriteti Kontraktues brenda
shtaté 7 dité mund ta njoftojé me shkrim kontraktuesin pér ndérprerien ¢ kontratés.
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Neni 39 Pagesa pas shképutjes sé kontratés

39.1 Nése kontrata ndérpritet pér shkak & shkeljes materiale t& kontratés nga ana ¢ kontraktuesit, Menaxheri
Projektues do ¢ pétpilojé shkresén mbi vlerésimin ¢ punés sé pérfunduar dhe materialet e porositura duke i
llogaritur ato me minus pagesat né avans q& jané marré para datés sé léshimit té shkresés n& fjalé dhe minus
pérqindjen e viergsuar t¢ punéve t& pakryera, si¢ &hté cekur ng KVK. Démet shtesé t& likuidimit nuk do t&
aplikohen. Nése shuma totale e borxhit & Autoritetit Kontraktues tejkalon ndonjé pagesé si borxh ndaj
kontraktuesit, diferenca do 1€ jet obligim borxhi ndaj Autoritetit Kontraktues.

39.2 Nese kontrata ndérpritet pér shkak t& interesit & Autoritetit Kontraktues ose shkeljes materiale bazé té
kontratés nga Autoriteti Kontraktues, Menaxheri i Projektit do t& léshoj njé certifikaté pér vlerén e punés sé
beéré, materialet e porositura, koston e arsyeshme & hegjes sé Pajisieve, riatdhesimin e personelit t&
Kontraktuesit i punésuar vetém pér Pungt, shpenzimet ¢ Kontraktuesit pér mbrojtjen dhe sigurimin e Punéve
dhe pagesat né avans té marra deri né datén e certifikatés.

Neni 40 Prona

40.1 T& gjitha materialet dhe pajisjet € ndértimit né vend punim, Impiantet, Punét e Pérkohshme, dhe Punét do
t¢ konsiderohen (& jené proné e Autoritetit Kontraktues nése Kontrata ndérpritet pér shkak t& gabimit t&
Kontraktuesit,

Neni 41 Lirimi nga Ekzekutimi

41.1 N& qofté se pamundésohet pérmbushja e kontratés nga shpérthimi i luftés ape ndonjé rasti tjetér jashts
kentrollit t€ Autoritetit Kontraktues ose Kontraktuesit, Menaxheri I Projektit do t& vértetoj kété. Kontraktuesi
do t& siguroj vend punimin dhe do t& ndérpres punén sa mé shpejt q& &shté e mundur pas pranimit & k&t
vértetimi dhe do & paguhet p&r punét ¢ kryera pera pranimit t& tij dhe pér punét e kryera mé pas pér t& cilat
gshté arritur marréveshje.

ZGJIDHJA E MOSMARREVESHIEVE
Neni 42 Zgjidhja migésore ¢ mosmarréveshjeve

42.1 Paiet do ' b&né t& gjitha pérpjekjet pér 18 zgjidhur né ményré migésore té gjitha mosmarréveshjet q&
mund t& ndedhin ndérmjet tyre. Sapo & shfaget ndonjé mosmarréveshje, Palét do ta lajméroiné njéra tjetrén me
shkrim pér pozitén e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé ata konsiderojné se éshté e mundshme,
Nése cilado Palé e sheh t& dobishme, palét do t& takohen dhe t& mundohen ta 7gjidhin mosmarréveshjen. Pala
do 18 i pérgjigjet kérkesés pér zgjidhje migésore brenda 15 ditésh pas kérkesés, Periudha maksimale qé jepet pér
artitjen ¢ késaj zgjidhjeje do t€ jeté 30 ditg nga fillimi i procedurés. Nése pérpjekja pér t& arritur zgjidhje
mig&sore déshton ose nése Pala déshton t& pérgjigiet me kohs ndaj kerkesave pér zgjidhje, t& dyja palét do t#
jené t& lira t& vazhdojné né fazén e ardhshme t& procedurés s¢ zgjidhjes s& mosmartéveshjes duke e lajméruar
tjetrén,

42.2 Nese procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund & merren vesh té pérpigen
t& pajtohen pérmes institucionit & specifikuar né KVK. Ngse nuk mund 1 arrihet zgjidhja brenda 30 ditésh pas
filimit t€ procedurés s& pajtimit, secila palg do t& keté t& drejté 18 vazhdojé né fazén e ardhshme t& procedurés
sé zgjidhjes s&€ mosmarréveshjes.

Neni 43 Zgjidhja e mosmarréveshjeve me proceduré gjygésore

43.1 Nése nuk mund té arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqisore pér zgjidhje t&
mosmarréveshjes, secila palé mund t& kérkojé:

a) ose vendim nga gjyqi;
b) kurdo qe palét pajtohen vendim arbit'imi né pajtim me KVK.

43.2 Para nénshkrimit te kontratés palét duhet te vendosin p&r ményrén e zgjidhjes se mosmarréveshjes, gjykata
apo arbitrimi.
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KUSHTET E VECANTA

Numri i kontratés: 615-25-864-5-1-1/C1279

KVK né vijim do t& plotésojng dhe/ose ndryshojng KPK. Sa heré q¢ ka njé konflikt, dispozitat kétu do t&
mbizotérojnd mii ato t&€ KPK.

Pérshkrimi | nenit Neni. Nr.
Ligji i zbatueshém 2.1 Ligjet e Kosovés g& jané né& fuqi do t& zbatohen pér té gjitha ¢éshtjet q&
dhe gjuha nuk mbulohen nga dispozitat e kontratés. Juridiksioni do t& jet€ gjykata
pérkatése ng Prishting.
2.2 Gjuha e pérdorur do t& jeté Gjuha Shqipe
Siguria ¢ ekzekutimit 10.1 Shume e sigurisé sé ekzekutimit &shté 147,062.07€ me viefshméri prej
duke filluar nga data e nénshkrimit t& kontratés deri mé& 30.07.2029
piroiegizsia dhe 112 Shuma minimale e sigurimit do & jeté:
S ﬁjrir%ljii : (a) Nése ndodh ndonjé humbje apc démtim lidhur me
Kfmmkm ) punét, ndonjé pjesé t& tyre, materialet apo impiantin
est giatd periudhés mbi t& cilén kontraktuesi &shté
pérgjegjés pér pérkujdesjen e tyre, pér ¢farédo arsye,
pérpos rrezigeve té definuara sipas nenit 38 te KPK,
kontraktuesi korrigion humbjen apo démtimin e tilié nén
shpenzimet e veta, né ményré gé punét e pérhershme
né ¢do aspekt t& jené né pérputhje me dispozitat e
kontratés sipas kérkesave t& menaxherit te kontratés.
Kontraktuesi siguron punét, s& bashku me materialin
dhe impiantin gjer n& koston e zévendésimit t& plot&;
(b)  N&se ndodh ndonjé humbje apo démtim i Pajisjeve njé
shume ¢ cila éshté e mjaftueshme pér zévendésimin e
tyre;
(¢) Nése ndodh ndonjeé humbje apo démtim i pronés
(perveg  Punéve, Impianteve, Materialeve dhe
Pajisjeve) né lidhje me Kontratén shuma minimale
gshté 15.000 eurc pér ¢do ndodhi, kurse numri i
ndodhive éshté i pakufizuar,
(d) Nése ndodh ndonjé démtim personal ose vdekje:
(i) e punstoréve & Kontraktuesit; 50.000 euro pér gdo
ndodhi, kurse numri i ndodhive éshté i
pakufizuar
e personave t& tjerd: 50.000 euro pér ¢do ndodhi, kurse numri i
ndodhive éshié i pakufizuar
Programi 12.1 Kontrakiuesi do ta dorézej pér aprovim Programin pér Punét brenda 5
ditéve nga data e Nénshkrimit t& kontratés,
12.2 Periudha pér Programin e azhurnuar &shtg 3, dité
Fillimi { punéve 17.1 Data e fillimit do t& jetd 5 dité nga data e nénshkrimit 1¢ konfratés
17.2 Data e pérfundimit e t& gjitha Punéve do t& jeté sipas planit dinamik e q&
éshté 36 muaj (2026,2027,2028).
Démet e Tikuiduara 19.1 Démet e lkuiduara pér t& gjitha Punét jané 0.25% e Cmimit

pérfundimtar t&é Kontratés pér dité.

Shuma maksimale e démeve t& likuiduara pér t& gjitha Punét éshte

|




10% e Cmimit final t& Kontratés.

Regjistri i punés 20.1 Njé regjistér i punés do t& mbahen né vend-punishte nga
ana e Kontraktuesit,

[nspektimi dhe 22.1 Menaxheri i Projektit &shi& Do t¢ caktoher nga ZKA

testimi

Parapagimi 261 Shuma ¢ Parapagimit 8shté: N/A

Mbajtja ¢ Paras# 27.1 Shuma e parave t& mbajtura éshté: N/4

Shkaget pér 30.1 Dala e posedimit & vend punimit do t& jeté 5 dit# pas nénshkrimit t&

kompensim kontratés.

Pérgjegjésia mbi 34.5 Periudha garantuese e defekteve éshté 365 ditg,

Defektet

Pagesa pas shképutjes | 39.1 Pérgindja g& do t& zbatohet pér vlerén e punéve gé nuk jané

s¢ kontratés pérfunduar, q& pérfagéson koston shtesé t&  Autoritetit
Kontraktuesin p&r kompletimin e Punéve, é&sht® pérqindja e
vlerésuar t& punéve té pakryera minus shuma e démeve te
likuiduara

Zgjidhja migésore e | 42.2 Komuna e Poduyjevés

mosmarréveshjeve

Zotidhia e 431 a) Cdo mosmarréveshie ndérmjet paléve té cilat mund t¢ lindin giaté

gidhja ¢ . ' ehzekutimit sé késaj kontrate dhe se nuk éshié e mundur 1€ zgjidhet ndryshe

mosmarréveshjeve o . . ; P
ndérmjet paléve do t¢ dorézohet ne Giykaten Themelore ne Prishtine —

me proceduré D Podui e lioiin né Kosové b kurd 13

ejyqésore egn Podujeve né pajtim me ligiin né Kosové, oseb) kurde qe palét

pajtohen, cdo mosmarréveshje ndérmjet paléve ¢ cilat mund té Iindin giaté
ekzekutimit sé késaf kontrate dhe se nuk éshté ¢ mundur té zgjidhet ndryshe
ndérmjet paléve do & dorézohet né arbitrazh 1¢ Tribunali 1
Pérhershém i Arbitrazhit t¢ Kosovés né kuader té Odeés
Ekonomike té Kosovés, né pérputhje me rregullat e Dhomiés
Ndérkombétare té Tregtisé




ASFALTIMI | RRUGES "LLAPASHTICE-POPOVE", L=7527,67m
LOKACIONI: Liapashiicé - Popové
INVESTITORI ;: KUVENDI KOMUNAL PODUJEVE
VEREJTJE:
Né cmim njgsi duhet 18 parashihet blera, furnizimi, punimi/maontimi i coo materali me podcionim sipas projeklit dhe testimi i matedaleve
para lgshuaries né puné, Siskemimi | materaleve, pastrimii punishtes nga mbeturinat giaté dhe pas kiyerjes se punimeve. PEr 1& giitha
materigiet dhe produkie ndériimore g& pérdoren, paraprakisht 1& ofrchen cerlifikatat mbi kualitetin @ tyre t& cekura edhe né podcion.
materictet dhe produkiet ndérfimare sig jang dhéné né pozicion nuk duhet t& ndryshohen apo z&vendaschen pa aprovim nga
projektuesi.

1.01 |Shenimiitrasesé para fiflimit t& punimeve dhe gjaté ekzekutimit (Sipas Pro|ektit). m 7527.67 £ D80| € b,022.14

Mohiliziml | ndérmarrjés pér filllmin e punimeve né projekt. Perfshihet bartja e
102 |makinerive te nevajshme deri ne punishte, ndertimi i hapsirave punuese {zyreve) te | komplet 1.00 3 2,000.00 | € 2,000.00
parkohshme te nevojshme per ekipin punues, ndertimi i tualeteve te perkohshme. :

Pastrimi | terrenit nga meturinat e ngurta, prerja e shkurreve dhe drunjéve perglaté
1.03  |rrugés te cilat pengojne ne realizmin e punimeve, dhetransporti i tyre deri né m' 7527.67 € 080) € 6,022.14
deponi legale ne larges! deri 15km.

Egzaminimi | materialeve para dhe pas vuarjés né vepér té tyre si psh tamponit,
pllakave, asfaltit, skajoreve, betonit dhe elmenteve tjera per shgyrtim, Kontraktori

1.05 s . ) m' 7527.67 € 0.60| € 4,516.60
Bshtd | obliguar gé & sjellé ateste paraprake dhe pérardhjen e materialit para

i

= {Parstikemi o S . z
emolimi | Leshesave ekzistuese ne ato pjese ku jan projektuar te ndertohen
Heshesa te refa, ngarkimi, transporti {deri 15 km pre] punishtés) die shkarkimi i
materfalit t& demoluar né deponing legale ose n& vendin te cifin e cakton organi
mbikgyrés.

¥ Al =,

copé 10 £ 220,00 | € 2,200.00

Alingysy LT M
Garmimi | dheut i kategorisé s& I11-t8, V48 dhe V-t& me thellésl slpas prerjeve
3.01 |Hterthore ne projekt, pérfshiré ngarkimin dhe bartjen né deponi né fargési desine m? 58885.0 € 210| £ 123,668.50
15km.

Garmimi 1 dheut | kategorisé sé 1I-té, I¥-té dhe V-t& dhe formesimi me gellim
krilimin e kanaleve natyrore per shkarkimin e ujrave atmosferike, me dimensione
sipas prerjeve ne projekt, perfshire ngarkimin dhe bartjen deri né deponi né largési
15km.

1.02 m® 7987.0 £ 2700 € 21,564.90

Planlfikimi, nivelizimi dhe ngleshja me cilinder derl né modul deformimi R

. . L . . N 54836.0 € Q.20 € 10,967.2
My>30MMN/m2 @ nénbazes nd te glithe gjersing e germimlt per ndertimin e rrugés 0

Furnizhmi, transporti dhe shirirja e shtresgs sé materialit mbushes - fraksion 0-
150mm CBR>15% me trashes! te shtreses dmin=40cm {ne giend]e te ngjeshur|, duke

3
e pérfshiré edhe ngjeshjen me cilindér vibrues deri né masé densiteti té k&rkuar m 243680 € 400) € 98,272.00

3.04

sipas normave dhe standardeve né fugi pér k&t lloj pune {Mt260Mn/m 3,

Furniziml, transporti dhe shtrirja e shtresés sé poshtme t& Tamponit - fraksion G-
_ N - e Fhird

63,5mm me trashesl.t.e st}treses d 25:@ {Te giendje tel ng‘;e:s'hl.ir}, duke‘e pérfshiré o 13593.0 c 13501 € 183,505.50

edhe ngleshjen me cilindér vibrues deri né masé densiteti {8 kérkuar sipas

normave dhe standardeve i fugi pér k&té lloj pune {iMtz80Mn/m2}.

3.05

Furnizimi, transporti dhe shirirja e shtresés s& poshtme té Tampanit - fraksion g-
31,5 me trashesi te shireses d=15¢m {ne gjendje te ngjeshur}, duke e pérfshirg 3
. . 7925.0 € 15501 € 2,837.50
edhe ngjeshjen me cilindér vibrues deri né masé densiteti té kérkuar sipas m %5 53 12
normave dhe standardeve ni fugi pér k&t lloj pune (Mtz80Mn/m2}.

3.06

Furnizimi, transportl dhe shtrirja e shitresés e Tamponit - fraksien 0-31,5mm per 3
_ ibankina {MV?SUMH{mH.

\" N f.s“-‘;s. e
endosfa e skajoréve nga betoni 24/18/100 per
formimin e rigolles sipas projektit, me pamje nglyré t& hirté me kuaiitet ace.
4.01 |EN1340:2003, C37/45, M100 i vendosur né shtresé hetoni C16/20 ) duke pErfshiré m' 1515.00 £ 1500 € 23,745.00
edhe testimet laboratorike per sollditet né shiypje, lakim abrazion dhe ngrirje
shkrirje,




Furnizimi, transporti dhe punlm| i asfaithetonit nga materlali | njgtrajishém AB 11
me trashési t=4,0¢m | pérzier me pérforcues 1 asfaltit me pérbére té fibrave té
Aramidit dhe Polyalefineve, njgjt sikurse Forta-Fi ose ekuivalent me Forta-fi, ose H
. P il A3618. 6.50 | € ,517.00
4.02 materiale tera me pirbérje fibrash dhe karakteristika té njéjta { 500gr/ 1 ton 18.00 ¢ 83517
Asfalt), n& shiritin e garkullimit t& automijeteve duke pérfshiré lyerjen me emulsion
0,50kg/m2.{ Me shayrtime paraprake)
. i asfaltit bind oy .
403 Furnlzm_m, transporti dhe‘punlml i asfaltit binder BA 22 me‘trashem t=8,0cm grerja m2 43618 « 9.20| € 401,285.60
a asfaltit ne kande te drejta e te pa deformuar.{Me shoyrtime paraprake).
olal Pozicignt 4.00) FROFET60

hyrese dalése, punimi komplet [kry‘qezlmet ma [ryge Iu:Ihesa} ﬁ'i 500mm

5.01  |GErmimi | dheut t& kater: I dhe tV né theilsi 0-3m per vendosjen e {Eshesave. m’ 346.60 £ 3001 € 1,039.80
5.02 Ffrmziml, Shtrueria dhe kompaktimi i zhavorit 5i baz e vendosjes sé themeleve t& m? $3.20 € 1000 | € 532,00
tBshesave
Furnizimi, transporti dhe puniml | betonit t&8 markes C30/37 per perforcimin 2
503 |gypave (& armuar D60 {0.40m3/m' Beton, $100cm me 0.78m3/m’, 28100 me m’ 64.30 € .00 | £ 5,787.00
1.45M3/M' Beton).
. it e dha dalie t&
5.04 Furnizimi, transporti ¢he punl.m} | betonit t8 m:arkes C?(?B? per hyrje dhe dalje t& ! 1820 . 00.00 | € 3.438.00
|éshesave dhe aramatur dy rrieta: ©8/15cm né dy drejtimet, sipas detaleve.
Furnizimi, transporti ¢he punlmi | [#shesave monolite nga Beton armeja gse € )
5.08 montazhe me koka hyrése-dalése, punimi komplet sipas detaieve ng projekt,
’ a} $500mm m' 74.00 £ 40,00 | € 2,960.00
b} #1000mm m' 48.00 £ 45.00 [ € 2,160.00
5.04 Furnizimi, transporti dhe punimi i léshesave monolite ose montazhe me koka , 115.00 < 00| €

e e ¢

6.03

Zhvendosja & shiyllave efektrike te betonit h=8m {9/1000} duke perfshire edhe
rehvabilitimin e rejetes ekzistuese, punimin e themeleve te shiyllave, vendosja
gypave té betonit @ 500 mm, betonimi, mbushla me zhavor e hapBsirés mes gyplt
té betonit dhe shtyiiés elektrike té betonit {| kempletuar).

copé

8.00

110,00 | €

880.00

Furmzlmi dhe vendns}a [pel'fshlre te g_utha aperacionet dhe pa;ls;et mha;tese} e shenjave té tra |kut né formé trekéndéshe me gjatesq te hrinjés sé

Furnizimi dhe vendaosia (perfshirs t& giitha operacionet dhe pajlsjet mbajtese) e N
. " . et copé ao € B.OO | € 2,560.00

701 shenjave t8 traftkut né formi trekéndshe me gjatési t& belnjés 600 mm. P 2
Furnizimi dhae vendosja {pérfshiré t& giitha operacionet dhe pajisjet mhajtese} e

7.02 |shenjave té traffkut né formé rrethere perfshire dhe shenjen STOP me diametér topE 14.00 £ 80.00 | € 112040
600 mm.
Furnlzimi dhe vendosja {parfshirs t& glitha operacionet dhe pajisjet mbajtese) e N

7.03 - copé 14.00 £ 80.00 | € 1,120.00
tabelave drejtkendore te informimit me dimensione 600x600mm P

7.04 Furnlzlmi dh(le vendaosja (pérfshiré t& gjll‘ha opleracmnet dhe pajisjet mbajtese] e copd 12.00 £ go.00 | € 1,040.00
tabatave drejtkendore plotesyese me dimensione 600x300mm
Furnizimi dhe vendosja e pahive elastike dy valore té njé fishta n& bankina me .

7.05 ) . . ) 540.00 3 36.00] € 19,440,00
shiylla né qdo 2.0m {duke perfshire te glitha operacionet dhe paiset per vendosje) m

2.06 F_t_Jrnizmn dhe‘\..rend(.)s.;a e ka'tadioptereve {shen]a reflektuese per shenjimin & rruges copé 56.00 € soo0l e 220,00
t& vendosur né pahité alastike)

Vereltje: Foliet a siperfageve retroreflektuese te shenjave te traftkut dubet te punohen sa paku te sikalles se dyte retro-reflektuese te tiplt Dlamong Grade - DG.

B.01 |Furnizimi dhe pumml né rrugé 1 w]a\re te bardha te glota {gjeresia 150 rnml m' 19, 445 00 £ 2.?0 3 52 504 20

.02 Furnizimi dl:le pumml| né rrugé me vija te bardha te nderprera (3+343 m, me gjeresi o 2,342.00 € 300 | % 7.026.00
150 mm), pjesa a ngjyrosur e rruges

8.03 Furnizimi dr:na pummlr né rrugé me vija te bardha te nderprera {1+1+1 m, ma gieresi m 199.00 P 300 € 557.00
150 mm}, pjesa e NEjyrosur e rruges

8.04 |Furnizimi dhe punimi ne rrugé me shigjeta pér Kvizie {me gjatesi 5.00 m) copd 36.00 £ 500 € 180,00

Vérejtje: Ngjyra duhet 18 jeté mase plastike e fofte dy kemponenieshe (termoplastike) me rruaza gelqi dhe agragate kunder rreshgitjus, me trashesi te ngjyres
ne siperfage mbi 3 mm, me koeficient te ndrigimit te retrorefleksionit gjaté natés {thate) i klasit min R3=150 med, ne tagéshti R83 35 med, koeficicnt te
ndrigimit giatt dites min. B3, B =0.4, koeficient te ndrigimit né ndrigimin difuz Q22100 sipas 1S EN 1436, rezistenca ndaj meshgitjes klasit 3250, Ngjyea
duhet ta kete certifikaten e gendrucshmerise sipas standardit UNE — EN 1436:2009 + A1:2009,

Ky Spectf' ikacion vien per te pjtha pczlcmnct & mésiperme t€ sinjatizimit honzuntai i rrugés.

1.00 |Pershkrimi i puneve

18,560.87




2.00 |Punét e Demolimit 2,200.00
3.00 !{Punét toksore dhe tampanit 569,751.60
4,00 |Punét e Betonit dhe Asfaltit 707,527.60
5.00 |Punét e Leshesave Gypore 18,781.80
6.00 |Punéte ndryshme 880.00
7.00 | Sinjalizimi Vertikal 25,560.00
8.00 |Sinjaiizimi horizontal £0,307.20

R - e - - S— TReEe |

{Eure)

Nr.R. |Lloji i punés Njésta Sasia J

Furnizimi, transporti dhe punim
MV>60Mn/m2 si bazé pir vendosfen e murit mbrojtes.

2,1 m 19.19| € 13.00) € 249.47

i dhe punimt 1t tE lumit - r
22 Furnl.zir.ni, tra.nsporti dhe punimi | zhavorit Fe umit me fraksii?n 3.0 60mm pe; m? sz.20| € 1400 | € 814.80
drenimin e ujrave nentoksore mbrapa murit mbroltes, sipas vizatimeve ne projekr,

500 | € 1,505.00

Furnizimi, transport! dhe kallupimi | betonit t& varfer me trashési t=10cm me klasé

3,1 2 15.50| € . 1,085,
C12/15. m 00| € 085.00
Furnizimi, transporti dhe Kallupimi | | themeleve dhe murit vertikal nga beton |
3,2 m? 114.50( € A 12,595.
klas#s C30/37, dhe konsistencé 53. 11000 | € 500
33 Furnlf|m1, transporti dhe pégaditia e Armimi | murit mbrojtes me armaturg té ke 10,887.00} € 09 | e 10,342.65
hrinjézuar 5500
34 El\llrl'ci?ljzml , transporti dhe vendosja & gypave me diameter @50mm, brinj#zuar nga o sa0| € 900! e 576.00
15 Fulrrtlnzlmt , transporti dhe vendosja e gypave 18 perforuar me diameter (P160mm, o 1300 € 800 | € 960.00
brinjézuar nga PVC-]a.
Furmizimi > — - i
16 ulrn:sz_u, Franspm‘ti dhe vendosfa né vfzper [ g.}eoteksti it filtrues 350gr/m2 per m a3e0| € 300 | € 1,302.00
jellien e drenazhes miwapa mugit mbrojtes
= L R R ——

© : ; i e, ARUTO ooy
1 PUNET PARAPRAKE ' £ 88.00
2 PUNIMET E DHEUT & TAMPONIT € 2,969.27
3 MURI MBROJTES € 26,860.65
o S e |

9,917,492




AMBONT]

Furnizlmi, transparti dhe puniri i tamponit U f0mm me trashes! t=30cm N

21 m 41.00] £ 14.00 574.00
My >60Mn/m2 si bazé pir vendosjen e murit mbrojtes.

22 Furnllzlr:nl, tra‘nsportl dhe punimi | zhavarit té Eum|t‘ me fraksion 30-60mm per m? 3s.00] € 14.00 532.00
drenimin e ujrave nentoksore mbrapa murlt mbrojtes,

23 Furrizimi, trgnspcrﬂ. dhe |:JIJI"III’T‘I'I | mbushjes me Tnatenal rrethanor ne plesen m? 126.00] € 5.00 630.00
mbrapa murit mbrojtes, sipas vizatimeve ne projekt.

= R,

2 Glithee

31 Furnlzlml, transgorti dhe kaﬂuplml I betonlt té varfer me t{ashem t= 1l'Jcm me klase m? 10.80] € 75.00 £10.00
C13/15.

3.2 Furr1|11m|, transporti dhe kai[u?im| I'1 themeleve dhe murit vertikal nga betoni m? a5.10| € 35.00 £,084.50
klasés C25/30, dhe konsistencé 53.

33 Furn.mml, transparti dhe pégaditja & Armimi [ murit mbrojtes me armaturé té g 8.084.00] € 0.95 7,679.80
brinjgzuar 5500

3.4 FUI‘I‘IIIIlmI , transporti dhe vendosja e gypave me diameter ®50mm, brinjézuar nga m 6.0l € 9.00 414.00
PYC-ja.

15 Fu‘rr!:“z[rm , transporFl dhe vendosja e gypave té perforuar me dlameter ©160mm, o' 80.0! € 2.0 £40.00
brinjézuar nga PVC-ja.

36 Furnizimi, transparti dhe vendosja né veper e gjeotekstili filtrues 350gr/m2 per w? 230,00 € 2.00 £90.00

t PUNET PARAPRAKE € 63,00
3 [PUNIMET £ DHEUT & TAMPONIT € 1,736.00
3 |MUR MBRCITES € 18,318.30

Nr. R,

Lloji | puniés

Sasia

Cmimi njést

(Eura)_

Furnizimi, transpum dhe punim! }tamponlt O-&0mm me trashesi t=30cm

21 m? 24.00] € 14.00 336.00
MV>60Mn/mz2 5! bazé pér vendosjen & murft mbrojtes.

22 Furnizimi, transpartt dhe puniml | zhavorit Fe jumit me fraksion 30-60mm per - 92.00] € 14,00 308,00
drenimin e ujrave nentoksore mbrapa murit mbroftes.

23 Furnizimi, transporti dhe puniml | mbushjes me material rrethanor ne pjesen m? 10300l € 5.00 515,00

mbrapa murit mbroﬁes sipas wzatlmeue ne projekt.

31 Furmzeml, transpart[ dhe kalluplmr | betonlt té varfe: me trashe5| t~1lJcm me klase m? 50l ¢
C12/15.
Furnizimi, transporti dhe kallupimi ! | themeleve dhe murit vertikal nga betoni | R

3,2 . m 76.00| € 95.00 7,220.00
klasés C30/37, dhe konsistencé 53,

33 Fu‘rrfanztml, transparti dhe pégaditja e Armiml | murit mbrojtes me armaturé 18 ke 722000 € 0.95 6,859.00
brinigzuar 4500

34 Furnl'2|m| , transporti dhe vendosja e gypave me diameter ©50mm, brinjézuar nga m' 180! € 10.00 380,00
PYC-fa.

18 FU.!'ﬂ.I.i!'.ImI , transporti dhe vendosja e gypave té perforuar me diameter ®2160mm, m a0.0l € 10.00 400.00
brinjézuar nga PVC-ja.

1.5 Furnizimi, Franspurtl dhe vendosja né w.aper @ gjeotekstilit filtruas 350gr/m2 per m? 157.0l € 320 598.40
mbesht]el_tgen e dr_ena_zhr_eg_mt_:ra am _nt__mb _]te




{Poricio

t PUNET PARAPRAKE 45,60
7 |PUNIMET E DHEUT & TAMPONIT 1,155.00

3 |MURI MBROITES

15,812.4¢

20,917,532

20,117.50

1 |[iNFRASTRUKTURA

1,403,569.07

67,051.62

2 |MURET MBROJTESE

vérejtje: TE

perfshihet furnizimi me material si dhe montirni | tif. Ne rastet e demaolimit, te gjitha mbeturinat te dergohen ne deponi. Per ndonje ndryshim eventual,

paraprakisht te konsultohet Projektanti.




PRISIG l/ POLICE SIGURIMI I—_t,_

KOMPANIA E SIGURIMEVE - INSURANCE COMPANY INSUHANCE POL ICY

Lloji i Garancisé: Garanci Kontrate

Seria | 10001358101
Pér
KOMUNA E PODUJEVES

(emri | Autoritetit Kontraktues, né tekstin e méposhtém Autoriteti Kontraktues)

DUKE PASUR PARASYSH QE
BENI - COM SH.P.K.

(emri i operatorit ekonomik, né tekstin e méposhtém "Operatori Ekonomik")

ka marré pérsipér té léshoj njé sigurim t& realizimit lidhur me kontratén me titull
Asfaltimi | rrugés Llapashticé-Popové

t& dhéné me numrin e Prokurimt
615-25-804-5-1-1
(Nr. i referencés sé prokurimit)

pér Operatorin ekonomik nga Autoritieti Kontraktues;

DHE DUKE PASUR PARASYSH QE Operatori Ekonomik déshiron t& Iéshojé njé garanci pér shumén e sigurimit e specifikuar né dosjen e tenderit nén numrin e
dhéné t& prokurimit;

DHE DUKE PASUR PARASYSH QE jemi pajtuar t'i japim Operatorit Ekonomik k&t garancl:

PER KETO ARSYE vértetojmé qé ne jemi Garantues dhe pérgjegjés ndaj juve, né emér t& Operatorit Ekonomik, deri né njé shumé totale prej

147,062.07 € | Njé Qind e Katérdhjeté e Shtaté Mije e e Gjashtédhjetd e Dy Euro e Shtaté Cent
1

(shuma e garancisé né numra dhe né fjalé)

dhe ne marrim pérsipér t& ju pagujmé, me kérkesén tuaj t& paré me shkrim qé deklarchen qé Operatori Ekonomik ka béré gabim sepse:
* Autoriteti kontraktues &shté konfrontuar me humbje substanclale q& jané rezultat i déshtimit t& Operatorit Ekonomik pér t& kryer obligimet e veta sipas
kontratés; dhe/ose

* Operatori Ekonomik e ka shkelur kontratén e nénshkruar, dhe Kjo shkakton dém t& konsideruesh&m te Autoriteti kontraktues dhe/ose kérkon nga Autoriteti
kontraktues t& béj shpenzime t& konsiderusshme pér realizimin e késaj kontrate; dhe/ose
° Operatori Ekonomik e ka shkelur kontratén e nénshkruar, dhe Ko ka I&n& pa pagesé shumé punétors, nénkontraktues, dhe/ose furnizues material; ose

* Oferté jonommalisht e ulét e dorézuar nga Operatori Ekonomik zbulon qé Ko oferté& nuk mund t8 realizohet dhe pa asnijié ankesa ose argument, té githa
shumat brenda limiteve té

147,062,07 €
(shuma e garancisé)
sig éshté théné mé lart, pa pasur nevojé q& t& déshmohet ose t& jepen arsyet ose bazat pér kérkesén tuaj ose pér shumén e specifikuar kétu.
Kjo garanci ésht& e viefshme prej datés ! ~\ 29.06.2026 i derimé | 30.07.2029
Léshuar ng / / Prishting | dats 29.06.2026
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Nénshkimi dhe vula e Garantiiésit ™.
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| P R IS IG l/ POLICE SIGURIMI I_—(%

KOMPANIA E SIGURIMEVE - INSURANCE COMPANY INSURANCE POL"CY

Sigurimi pér Garanci
Guarantee Insurance

Seria | 10001358101
Pér
KOMUNA E PODUJEVES

(emri i Autoritetit Kontraktues, né tekstin e méposhtém Autoriteti Kontraktues)
Titulli Asfallimi | rrugés Llapashtic-Popové
Title
Emri i Ofertuesit , BENI - COM SH.PK. | Prej 20.06.2026
Name of the Bidder [ | From
Adresa ' Shkaby) o | Den

| 30.07.2029
Address | To
Telefon AU | Shuma e sigurimit 147,062.07 €
Telephone | [ Insured sum
Numri i person.allblznesn . T | an|. 8.161.94 €
Personal / business number | | Premium
Data e léshimit ( ' TVSH '

| 29.06.202 | 1,469.15€
Date of Issue i | AT :
Numri i prokurimit [ 615-25-804-5-1-1 | ; 7
Procurement number ! | Totali pér pagesé . 9,631.09 €

Total for payment

Lloji I kantratés Garanci Kontrate |
Contract type
AUTORITETI KONTRAKTUES
Numri personal / biznesit f 00000 | V?I‘Idl ? PODUJEVE
Personal / business number | | City
Adresa PODUJEVE : Telefon . 044
Address | | Telephone
Policé e sigurimit Insurance Policy

DEKLARQJ se pohimet e béra né kété kérkesé Ppér sigurim jané té plota dhe 16 vérteta | DECLARE that the allegations made in this insurance claim are complete and true and if
dhe néqofése ka fshehje apo shirembérim té fakteve, uné heqé doré nga démshpérblimi there Is concealment or distortion of the facts, | walve compensation in case of damage.
né rast démi, Policémbajtési deklaron se prejardhja e fondeve éshté né pérputhje mé me The palice officer declares that the origin of the funds is in accordance with Law no. 05/
Ligjin nr.05/L-096 si dhe Nenin 9 té& Rregullores pér parandalimin e pastrimit t& parave L-096 as well as Article 9 of the Regulation on the prevention of money laundering and
dhe financimit té terrorizmit t8 Bankés Qendrore 18 Kosovds terrorist financing of the Central Bank of Kosovo

Agjenti

. Nebih Kq;;.ﬁa/A' \} J
g7 A®
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