Republika e Kosovés / Republika Kosova / Republic of Kosova

Komuna e Podujevés / Opstina Podujevo / Municipality of Podujeva

KONTRATE

Numri i kontratés 1: 615-26-6271-1-3-6/C1295
KOMUNA E PODUJEVES, (né vazhdim "Autoriteti Kontraktues"), n& njérén ang; dhe

SIA TECH L.L.C,, Prishtine, Prishtine, (ne vazhdim “Furnizuesi”), ne anén tjetér, jané pajtuar te lidhin njé
kontrate publike pér furnizimet e shénuara me poshté:

Mirémbajtja e pajisjeve(Furnizim) me numér identifikues: 615-26-6271-1-3-6
Neni 1 Lénda

1.1 Lénda e kontratés do t& jeté Mirémbajtja e pajisjeve(Furnizim) nga Furnizuesi, i furnizimeve né vijim:

Nr. Grupi

1 Mirémbajtja e pajisjeve(Furnizim)

Neni 2 Kushtet e dérgesés

2.1 Afati kohor pér dorézim do t& jeté 30 dité nga koha e l&shimit t& urdhér blerjes nga ana e Autoritetit
Kontraktues.

2.2 Vendi i dorézimit t& furnizimit do t& jet¢ Komuna Podujevé.
Neni 3 Cmimi
3.1 Cmimi total i furnizimeve duhet té jeté: 2,490.00 €

3.2 Cmimi i pé&rmendur né Nenin 4.1 mé sipér duhet t& jeté e vetmja pagesé q& Autoriteti Kontraktues i ka
borxh Furnizuesit sipas kontratés.

3.3 Ai duhet t& jeté i preré dhe t& mos i nénshtrohet ndryshimeve.

Cmimet e artikujve g€ jané subjekt t& rregullimit t& gmimit jané subjekt i rregullimeve né& vijim: [shéno indeksin
ose burim tjetér té rregullimit 1é ¢mimeve]
3.4 Pagesat do t& béhen né pajtim me Kushtet e pérgjithshme dhe/ose t& Veganta té kontratés.
Neni 4 Rendi i pérparésisé i dokumenteve té kontratés
4.1 Kontrata pérbéhet nga dokumentet né vijim:
(a) Kjo marréveshje e kontratés;
(b) Kushtet e Veganta t& Kontratés;
(c) Kushtet e Pérgjithshme té Kontratés;
(d) Tenderi i Furnizuesit, duke pérfshiré edhe Specifikimet Teknike;
(e) Oferta financiare;
(D [shéno ¢do dispozité tjetér té dosjes sé tenderit).
4.2 Dokumentet e ndryshme q& e pérb&jné kontratén konsiderohet se shpjegojné njéra tjetrén; dhe né raste té
paqartésis¢ ose divergjencés, ato duhet t& lexohen sipas rendit t& pérparésisé né té cilin jané dhéné mé sipér.

U Ju lutemi referojuni kétij numri té kontratés né dokumentet e faturimit dhe pagesés, procedurat dhe transaksionet q¢ lidhen me thesarin.




Neni 5 Komunikimet

5.1 T& gjitha komunikimet me shkrim qé& kané té béjné me kété Kontraté ndérmjet Autoritetit Kontraktues, nga
njéra ané dhe Furnizuesit nga ana tjetér duhet t& cekin titullin e Kontratés dhe numrin e saj t& identifikimit dhe
duhet té dérgohen me posté, faks, email ose t& dorézohen personalisht.

5.2 Nése personi qé dérgon komunikatén kérkon vértetim t& pranimit t& saj, ai duhet ta thoté kété né
komunikatén e tij. Sa heré q& ka afat t¢ fundit pér pranimin e komunikatés me shkrim, dérguesi duhet t&
kérkojé vértetim té pranimit t& komunikatés sé tij. N& t& gjitha rastet, dérguesi duhet t’i marré t€ gjitha masat e
nevojshme pér té siguruar pranimin e komunikimit t& tij.

5.3 Kudo ge né kontraté parashikohet dhénia e ndonjé njoftimi, p&lqimi, miratimi, certifikate, ose vendimi,
pérveg nése specifikohet ndryshe né njoftimin e till&, pélgim, miratim, certifikaté apo vendim do té jeté né
formé t& shkruar dhe fjalét "njoftoj", "vértetojé", "miratoj” ose"vendosé "do t& shenohen né pérputhje me
rrethanat. Ndonjé miratim, pajtim, certifikaté ose vendimi i tillé nuk duhet t& mbahet apo vonohet pa arsye.

5.4 Kjo kontraté &shté e pérgatitur né gjuh&n Shqipe Serbe né tri origjinale, dy prej t& cilave jané pér Autoritetin
Kontraktues dhe njé origjinale pér Furnizuesin.

Pér Autoritetin Kontraktues

Emri:

Pozita:

Nénshkrimi:

Data:

Vula:

Pér Furnizuesin

Emri: Vigan Berisha

Pozita: Drejtori /
(4

Nénshkrimi: /

Data: 21.08.

Vula:

SIATECH
LR1sHTE




KUSHTET E PERGJITHSHME

Numri i kontratés: 615-26-6271-1-3-6/C1295

Neni 1 Pérkufizimet

1.1 “Kontraté" do t& thoté marréveshja e lidhur ndérmjet Autoritetit kontraktues dhe Furnizuesit, si¢ éshté shénuar né
formularin e kontratés té nénshkruar nga palét, duke pérfshiré t& gjitha shtojcat pér kété dhe té gjitha dokumentet e
inkorporuar me referencé né t&.

1.2 “Produkter” pérkufizohen si té mira materiale q& kané vleré ekonomike, duke pérfshiré por pa u kufizuar né mallrat,
artikujt, 1éndét e para, makinerité dhe pajisjet, objektet né formé t&€ ngurté t€ 1€ngshme ose t€ gazshme.

1.3 “Autoriteti Kontraktues™” do t& thoté organizata e blerjes sé mallrave, si¢ &shté e quajtur Fletén mbi t&¢ Dhénat e
Tenderit.

1.4 "Furnizues" do t& thot& njé& person fizik ose juridik qé &shté palé e késaj kontrate dhe sipas dispozitave t& késaj
kontrate furnizon mallra q& jan& objekt i késaj kontrate.

1.5 “Palé(t)” do té thot& nénshkruesit ¢ kontratés.

1.6 “Inkotermet™ do t& thot& termat ndérkombétare tregtare q& pérb&jné rregullat e interpretimit t& termave tregtare q&
pércaktojné ményrén, kostot dhe rreziget q& lidhen me transferimin e produkteve nga furnizuesi tek autoriteti kontraktues.

1.7 “Furnizim” do té& thoté dorézim i produkteve me cilési, sasi dhe lloj t& specifikuar né kontraté, si dhe t& vendosura dhe
paketuara né€ ményrén e pércaktuar né kontraté.

1.8 “Cmimi i kontratés” do t& thoté ¢mimi q& i paguhet furnizuesit si¢ specifikohet n& formularin ¢ kontratés, né
pérputhje me shtesa té tilla dhe rregullimet ose hegjet, si mund t& béhet né€ bazg té kontratés.

1.9 “Shérbimet pas shitjes” do t& thoté shérbimet ndihmése, si: instalimi, mirémbajtja, riparimi i furnizimeve, sigurimi i
pjeséve rezervé q& i prodhon apo i distribuon furnizuesi dhe/ose detyrime t& ngjashme né& lidhje me furnizimet e
produkteve.

1.10 “KPK” do té& thoté Kushtet e Pérgjithshme t& Kontratés.
1.11 “*KVK?” do té thoté Kushtet e Veganta té Kontratés.

Neni 2 Gjuha dhe ligji i aplikueshém
2.1 KVK e saktésojné cili &shté ligji q€ i pércakton t€ gjitha ¢&shtjet q& nuk jané t& mbuluara né kontraté,
2.2 Kontrata dhe t& gjitha komunikimet e shkruara ndérmjet paléve hartohen né gjuhén e specifikuar né KVK.

Neni 3 Transferimi

3.1 Transferimi do t& jeté valid vetém nése ka marréveshje t& shkruar pérmes té cilés Furnizuesi e transferon kontratén e
vet ose njé pjesé t&€ saj te njé palé e tret&.

3.2 Furnizuesi nuk mundet q&, pa miratim paraprak me shkrim nga Autoriteti kontraktues, ta transferojé kontratén ose njé
pjesé té saj, ose ndonjé& pérfitim apo interes nga ajo, pérveg né kéto raste:

a) kur ka ngarkesé& pér pagesg, né favor t& bankieréve t& Furnizuesit, t& shumave q& duhet t& paguhen ose
qé& do t& béhen borxh sipas kontratés; ose

b) né& rast t& dhénies s& t€ drejtés s¢ Furnizuesit siguruesve té Furnizuesit pér & kérkuar pagesén nga
ndonjé person tjetér i detyruar né rastet kur siguruesit e kané shkarkuar humbjen ose detyrimin e
Furnizuesit.

3.3 Pér qgéllimet e nenit 3.2, aprovimi i nj¢ transferimi nga Autoriteti kontraktues nuk do ta liroj& Furnizuesin nga
obligimet e veta pér pjesén e kontratés qé tashmé &shté realizuar ose pér pjesén q& nuk &shté bartur.

3.4 Pranuesit e dispozitave (& kontratés duhet t& plotésojné kriteret e pérshtatshmérisé q& zbatohen pér dhénien e kontratés
pérveg né raste kur transferimi b&het né& banké apo kompani t& sigurimit ose institucion tjetér financiar.

Neni 4 Nén-kontraktimi

4.1 Nénkontrata gshté valide vetém nése ka marréveshje t& shkruar pérmes sé cilés Furnizuesi ia beson realizimin e njé
pjese t& kontratés sé tij nj& pale té& treté.

4.2 Elementet e kontratés qé do té& nénkontraktohen dhe identiteti i nénkontraktuesve i behen té ditura Autoritetit kontraktues
me rastin ¢ dorézimit te ofertes. Ne rast te ndryshimit te nénkontraktuesve gjate implementimit te kontrates, Furnizuesi
duhet te njoftoj me shkrim Autoritetin Kontraktues. Autoriteti kontraktues do ta lajmérojé Furnizuesin pér vendimin e vet
brenda 30 dit€ pune nga marrja e njoftimit, duke i paragitur arsyet e veta nése nuk I&shohet autorizimi. Furnizuesi nuk




nénkontrakton pa autorizim me shkrim nga Autoriteti Kontraktues. Te gjithe nénkontraktuesit ¢ propozuar duhet te
pérmbushin kérkesat e pershtatshmerise.

4.3 Autoriteti kontraktues nuk njeh lidhje kontraktore ndérmjet vetes dhe nénkontraktuesve, megjithaté mund té siguroj, ku e
konsideroné si t& nevojshme, pagesat direkte pér nénkontraktorét.

4.4 Furnizuesi &shté pérgjegjés pér aktet, gabimet dhe neglizhencén e nénkontraktuesve t& vet si dhe t€ agjentéve ose &
punésuarve, né t¢ njéjtén ményré si po t& ishin akte, gabime ose neglizhencé e Furnizuesit, agjentéve té tij ose punétoréve
té tij. Aprovimi i nénkontraktimit t& ndonjé pjese t& kontratés ose aprovimi i nénkontraktuesit nga ana e Autoritetit
kontraktues nuk e liron Furnizuesin nga obligimet e tij sipas kontratés.

4.5 Nése nénkontraktuesi ka marré ndonjé obligim t& vazhdueshém qé& vazhdon pér njé periudhé qé e tejkalon até t&
periudhés sé garancisé nén kontraté ndaj Furnizuesit, pérkitazi me furnizimet q& i jep nénkontraktuesi, Furnizuesi duhet q&,
né ¢farédo momenti pas skadimit t& periudh&s s& garancisé, t'i transferojé menjéheré te Autoriteti kontraktues, me kérkesé
dhe shpenzime t& Autoritetit kontraktues, pérfitimet e obligimeve té tilla pér koh&zgjatjen e garancisé s€ skaduar.

Neni 5 Dhénia e dokumenteve

5.1 Nése &shté e nevojshme, brenda 30 ditésh nga nénshkrimi i kontratés, autoriteti kontraktues duhet t’i jap€ Furnizuesit
pa pagesé atéheré kur &shté e nevojshme, njé kopje t& skicave t& pérgatitura pér realizimin e kontratés dhe kopje t€
specifikimeve dhe dokumenteve tjera té kontratés. Furnizuesi mund té blejé kopje tjera té kétyre skicave, specifikimeve
dhe dokumenteve tjera, né& rast se ato mund t& gjenden. Pas l&shimit t& certifikatés sé garancis€, ose pas pranimit final t&
saj, Furnizuesi i kthen autoritetit kontraktues té gjitha skicat, specifikimet dhe dokumentet tjera té kontratés.

5.2 Pérveg nése éshté e nevojshme pér géllime t& kontratés, skicat, specifikimet dhe dokumentet tjera q€ i jep autoriteti
kontraktues nuk duhet t& pérdoren as nuk duhet t’i komunikohen njé& pale t& treté nga Furnizuesi pa pajtim paraprak t&
autoritetit kontraktues.

5.3 Autoriteti kontraktues ka autoritetin pé&r t’i l1éshuar Furnizuesit urdhra administrative q& inkorporojné ato dokumente
plotésuese dhe udhézimet qé jané té nevojshme pér ekzekutim té miré t& kontratés dhe pér kompensim démi nga ndonjé
defekt t& saj.

Neni 6 Ndihma lidhur me rregulloret vendore

6.1 Furnizuesi mund t& kérkojé ndihmén e Autoritetit kontraktues pér marrjen e kopjeve t& ligjeve, rregulloreve dhe
informatave mbi zakonet, urdhératé apo ligjet angsore t& Republikes se Kosoves t& cilat mund t& ndikojné te furnizuesi
gjaté realizimit t& obligimeve té tij me kontraté. Autoriteti kontraktues mund ta japé& ndihmén e kérkuar nga Furnizuesi me
shpenzime t& Furnizuesit.

6.2 Nése &shté e nevojshme, Furnizuesi do ta lajmérojé me koh€ Autoritetin kontraktues pér té dh&nat mbi furnizimet ashtu
qé Autoriteti kontraktues t&€ mund t&€ marré lejet e kérkuara ose licencat e importit.

6.3 Autoriteti kontraktues do t¢ vendosé qé t& marré lejet e kérkuara apo licencat e importit brenda njé periudhe t&
arsyeshme, duke marré parasysh datat e realizimit t& kontratés.

Neni 7 Obligimet e pérgjithshme té Furnizuesit

7.1 Furnizuesi duhet ta realizojé kontratén me kujdesin dhe sygeltésingé e duhur duke pérfshiré, aty ku &shté specifikuar,
dizajnin, prodhimin, dorézimin e furnizimit dhe kryerjen e punéve té tjera pérfshiré kompensimin pé&r ndonjé& defekt né
furnizime.

7.2 Furnizuesi duhet t€ veprojé sipas urdhrave administrative qé i jep autoriteti kontraktues. Nése Furnizuesi konsideron se
kérkesa e njé urdhri administrativ shkon pértej fushéveprimit té¢ kontratés, ai, duke iu ekspozuar dénimit pér shkelje té
kontratés, do ta njoftojé autoritetin kontraktues pér kété duke i paraqitur arsyet e tij brenda 30 ditésh pas pranimit té
urdhrit. Ekzekutimi i urdhrit administrativ nuk do t¢ pezullohet pér shkak té& kétij njoftimi.

7.3 Furnizuesi duhet t'i respektojé dhe té veprojé sipas t& gjitha ligjeve dhe rregulloreve né& fuqi né Republikén e Kosovés
dhe do t& sigurojé q€ personeli i tij, t& aférmit e tyre, dhe punétorét vendoré té tij gjithashtu t'i respektojné dhe t& veprojné
sipas kétyre ligjeve dhe rregulloreve.

7.4 Furnizuesi duhet i trajtojé t¢ gjitha dokumentet dhe informatat e marra lidhur me kontratén si private dhe
konfidenciale. Pérveg né rastet kur kjo &shté e nevojshme pér géllime t& ekzekutimit & kontratés, ai nuk do t& publikojé
ose shpalosé asnjé detaj t& kontratés pa pajtim paraprak me shkrim nga Autoriteti kontraktues.

7.5 Nése Furnizuesi éshté grup, pérbérja e grupit nuk do t& ndryshohet pa pélqimin paraprak me shkrim t& Autoritetit
kontraktues.

Neni 8 Prejardhja

8.1 Furnizuesi do t& paragesé njé certifikaté zyrtare t& prejardhjes né momentin e pranimit t& pérkohshém. Nése ky obligim
nuk plotésohet, kjo do t& ¢ojé né& ndérprerje t& kontratés, me paralajmérim zyrtar,




Neni 9 Siguria e ekzekutimit

9.1 Furnizuesi do t& jo mé& voné se dita e nénshkrimit t& kontratés, furnizoj Autoritetin Kontraktues me siguri pér
ekzekutim t& ploté dhe t& mire t& kontratés. Shuma e sigurisé& do t& saktésohet né KVK. Siguria e ekzekutimit do t¢ ndalet
nga pagesa e Autoritetit kontraktues pér ¢farédo humbjeje qé éshté pasojé e mosekzekutimit t& plot€¢ dhe té duhur t&
obligimeve kontraktore nga ana e Furnizuesit.

9.2 Siguria e ekzekutimit t& kontratés do té& jeté né formén e dhéné né pjesén IV t&€ kontratés.

9.3 Pérveg asaj pjese t& specifikuar n& KVK lidhur me shérbimin pas-shitjes, siguria e ekzekutimit do t& léshohet brenda 30
ditésh nga léshimi i certifikatés se perkohshme t€ pranimit.

Neni 10 Sigurimi

10.1 Mallrat e furnizuara sipas kontratés duhet te jene te siguruara plotésisht me njé& valute lirisht te konvertueshme kundér
humbjes ose démtimit te rastésishém te prodhoj ose blejé, transportoj, ruaj dhe shpérndaj ne ményrén e specifikuar ne
KVK.

10.2 Pa marré parasysh obligimet e sigurimit t& Furnizuesit sipas Nenit 10.1, Furnizuesi do t& mbajé& pérgjegjési t& ploté,
dhe do ta sigurojé Autoritetin kontraktues nga té& gjitha ankesat nga palét e treta pér dém ndaj pronés ose léndime personale
qé shkaktohen nga ekzekutimi i kontratés nga ana e Furnizuesit, nénkontraktuesve dhe punétoréve té tyre.

Neni 11 Programi i realizimit

11.1 Nése kérkohet né KVK, Furnizuesi do t& dorézojé njé program té& realizimit t& kontratés qé do t& aprovohet nga
autoriteti kontraktues. Ky program do t& pérmbajé sé& paku kéto:

i) rendin sipas té€ cilit Furnizuesi propozon t& realizohet kontrata, duke pérfshiré dizajnin, prodhimin,
dorézimin né vend té pranimit, instalimin, testimin dhe komisionimin; dhe

ii) té dhéna dhe informata t& tjera t& cilat mund t’i kérkoj& me arsye autoriteti kontraktues.

11.2 KVK do t& saktésojné limitin kohor brenda té cilit programi i realizimit duhet t'i dorézohet pér aprovim autoriteti
kontraktues dhe afatin e fundit pér aprovimin e Autoritetit Kontraktues. Aprovimi i programit nga autoriteti kontraktues
nuk e liron Furnizuesi nga obligimet e tij sipas kontratés.

11.3 Nése Autoriteti Kontraktues nuk arrin te njoftoj vendimin e tij te aprovimit i pérmendur ne Nenin 11.2 brenda afateve
te pérmendura ne kontrate programi i tille i realizimit duhet te konsiderohet i aprovuar me kalimin e afateve. Ne gofte se
nuk ka afat te caktuar, ato do te konsiderohet te aprovuara 30 dite pas pranimit.

11.4 Asnjé ndryshim material né program nuk mund té bé&het pa aprovimin e autoritetit kontraktues. Megjithaté, nése
progresi i realizimit t€ kontratés nuk béhet sipas programit, autoriteti kontraktues mund ta udhézojé Furnizuesin qé ta
ripunojé programin dhe ta dorézoj& programin e ripunuar pér aprovim te ai.

11.5 Para pranimit t€ pérkohshém té furnizimeve, Furnizuesi duhet t& furnizoj me manualet e funksionimit dhe
mirémbajtjes sé bashku me vizatime, t& cilat do t& jeng& né& detaje t& tilla q& do t& mundésoj Autoritetit Kontraktues
operimin, mirémbajtjen, rregullimin dhe riparimin e t& gjitha pjeséve t& furnizimeve. Pérveg nése &shté pércaktuar ndryshe
né KVK, manualet dhe vizatimet do t& jen& né gjuhén e kontratés dhe né forma dhe numrat té tilla t¢ deklaruara né
kontraté. Furnizimet nuk do t&é konsiderohen t& pérfunduara me qéllim t& pranimit t& pérkohshém deri sa manualet dhe
vizatime e tilla jan& furnizuar Autoritetit Kontraktues

Neni 12 Marréveshjet tatimore dhe doganore

12.1  Duke iu né&nshtruar dispozitave t& tjera t& pércaktuara né KVK, Furnizuesi do t& jeté plotésisht pérgjegjés pér
pagesén e t& gjitha taksave, detyrimeve t& pullés, taksat e licencave, tarifat doganore dhe taksat tjera q& lindin apo
imponohen deri né dorézimin e Mallrave t& kontraktuara né& vendin e dorézimit, si¢ &shté pércaktuar nga Autoriteti
Kontraktues.

Neni 13 Patentat dhe licencat

13.1 Pérveg né rastet kur &sht& paraparé ndryshe né KVK, Furnizuesi do ta sigurojé autoritetin kontraktues nga t& gjitha
ankesat q& jané rezultat i pérdorimit t& patentave, licencave, skicave, modeleve ose markave apo emrave tregtaré si¢ Eshté
specifikuar n& kontraté, pérveg nése shkelja e till§ &shté rezultat i veprimit sipas dizajnit ose specifikimit t& dhéné nga
autoriteti kontraktues.

Neni 14 Periudha e ekzekutimit té detyrave

14.1 Periudha e ekzekutimit t& detyrave do t€ fillojé n¢ datén e fiksuar né pajtim me Nenin 2, pa paragjykim ndaj zgjatjeve
t& periudhés t€ cilat mund té lejohen sipas Nenit 15.

14.2 Pérveg kur palét pajtohen ndryshe, realizimi i kontratés duhet t& fillojé jo mé& voné se 90 dité pas njoftimit t& dhénies
sé kontra:teg, Pas késalj date Furnizuesi ka t& drejté t& mos e realizojé kontratén dhe t& marré pérfundimin e saj apo
kompensimin pér démin q& ka pésuar. Furnizuesit do ta humb kété te drejté pérveg nése ai e ushtron até brenda 30 ditéve




nga data e skadimit t& periudhés 90 ditésh.

14.3 Nése mundésohen periudhat e ndara té realizimit pér sasi t& ndara, k&to periudha nuk do t& mblidhen né rastet kur njé
Furnizuesi i jepen mé& shumé se njé sasi.

Neni 15 Zgjatja e periudhés sé ekzekutimit

15.1 Furnizues mund t& kérkojé zgjatje t& periudhés sé ekzekutimit nése realizimi i kontrat€s sé tij vonohet, ose pritet se do
t& vonohet, pér ndonjérén nga kéto arsye:

a) Autoriteti kontraktues porosit furnizime ekstra ose plotésuese;

b) Kushte té jashtézakonshme klimatike né vendin e autoritetit kontraktues kané prekur instalimin apo
dorézimin e furnizimeve;

c) Pengesa apo kushte fizike q& mund t& ndikojné& né& dorézimin e furnizimeve, té cilat nuk kané mundur
té parashihen né ményré t&¢ mjaftueshme nga njé furnizues kompetent;

d) Urdhra administrative qé kané ndikuar né& datén e realizimit, pérve¢ atyre q& jan& shkaktuar prej
gabimit té furnizuesit;

e) Autoriteti kontraktues ka déshtuar t’i plotésojé obligimet e veta sipas kontratés;

f) Té gjitha suspendimet e dorézimit dhe/ose instalimit t& furnizimeve q& nuk jan& pér shkak t& gabimit t&
Furnizuesit;

g) Forca madhore;

h) Shkage tjera qé jané pérmendur né& kéto Kushte t& pérgjithshme dhe té cilat nuk jan& pér shkak té
gabimit té Furnizuesit.

15.2 Brenda 15 ditésh pasi ka kuptuar se mund té keté vonesé, Furnizues duhet ta lajmérojé autoritetin kontraktues se ka
pér qéllim t& b&jé kérkesé pér zgjatje t& periudhés sé realizimit pér t& cilén ai konsideron se ka t& drejté dhe, pérveg nése ka
ndonjé marréveshje tjetér ndérmjet Furnizuesit dhe autoritetit kontraktues, brenda 30 dité&sh i jep autoritetit kontraktues t&
dhéna gjithépérfshirése ashtu g€ t& mund t& kontrollohet kérkesa.

15.3 Brenda 30 ditésh, me njoftim me shkrim pér furnizuesin, autoriteti kontraktues do ta lejojé kété zgjatje té periudhés sé
realizimit nése mund t€ arsyetohet, ose n& ményré prospektive ose retrospektive, ose ta informojé Furnizuesin & nuk i
éshté dhéné e drejta pér zgjatje t& periudhés.

Neni 16 Vonesat e ekzekutimit

16.1 Nése Furnizues me pérgjegjésiné e tij nuk arrin t’i dorézojé ndonjé ose té gjitha mallrat ose t& realizoj& shérbimet
brenda limiteve kohore t& specifikuara né kontraté, Autoriteti kontraktues, pa njoftim zyrtar dhe pa paragjvkim ndaj
kompensimeve tjera t& tij sipas kontratés, do t& ketg t& drejté, pér secilén dit& q& kalon ndérmjet skadimit t& periudhés sé¢
kontratés dhe datés aktuale t& pérfundimit, t'i marré démet e likuiduara té barabarta me 0,25% né dité t& vlerés sé&
furnizimeve t& pa dorézuara deri n& njé maksimum prej 10 % t& vlerés totale t& kontratés.

16.2 Nése mosdorézimi i mallrave parandalon pérdorimin e zakonshém t& furnizimeve né térési, démet e likuiduara té&
parapara né paragrafin 16.1 do té& llogariten né bazé t& vlerés totale té kontratés

16.3 Nése Autoriteti kontraktues ka fituar t& drejtén t& kérkojé s& paku 10 % té& vlerés sé kontratés ai mundet, pasi ta
njoftojé me shkrim Furnizuesin:

- té konfiskojé garanciné e realizimit;
- t&nderpres¢ kontratén, dhe né kété rast Furnizuesi nuk do t& keté t& drejté pér kompensim; dhe

- t& hyjé né njé& kontraté me njé palé t& treté pér dhénien e pjesés s&¢ mbetur t& furnizimeve. Furnizuesi nuk do t&
paguhet pér kété pjes¢ t& kontratés. Furnizuesi gjithashtu do té jeté i detyruar t& paguajé koston plotésuese dhe
démet e shkaktuara nga kjo pamundési e tij.

Neni 17 Suspendimi

17.1 Autoriteti kontraktues mundet, me urdhér administrativ, n¢ ¢farédo kohe ta udhézojé Furnizuesin q& té pezullojé:

a.  prodhimin e furnizimeve;

b.  dorézimin e furnizimeve n¢ vendin e pranimit né& kohén e specifikuar pér dorézim né programin e realizimit
ose, nése nuk &shté specifikuar koha, né kohén kur ato duhet t& dorézohen: ose

¢.  instalimin e furnizimeve qé jan¢ dorézuar né vendin e pranimit.

17.2 Gjaté pezullimit, Furnizuesi do t& mbrojné dhe sigurojné furnizimet e vendosura né depon e Furnizuesit ose né ndonjé
vend tjetér, nga pérkeqésimi, humbja apo démtimi pér aq sa t& jet¢é e mundur dhe sa &shté kérkuar nga autoriteti
Kontraktues, edhe nése furnizimet jan& dorézuar né vendin e pranimit né pajtim me kontratén, por instalimi i tyre éshté
pezulluar nga autoriteti kontraktues.




17.3 Shpenzimet plotésuese qé jané shfaqur né lidhje me kéto masa mbrojtése do t’i shtohen ¢mimit t& kontratés.
Furnizuesi nuk do t& marré pagesé t& shpenzimeve plotésuese nése pezullimi &shté:

a) Zgjidhur né ményré t& ndryshme né kontraté; ose
b) @&shté i nevojshém pér arsye t& kushteve t& zakonshme klimatike né& vendin e pranimit;
c) &shté i nevojshém pér shkak t& ndonjé& gabimi t& Furnizuesit; ose

d) é&shté i nevojshém pér siguri t& ekzekutimit t& miré t& kontratés ose t& ndonjé pjese t& saj pérderisa nevoja e tillg
nuk shkaktohet nga ndonjé veprim apo gabim nga autoriteti kontraktues.

17.4 Furnizues nuk do t& ket& t& drejt& pér shtesa né ¢gmimin e kontratés pérveg nése ai e lajméron autoritetin kontraktues
brenda 30 ditésh pas pranimit t& urdhrit pér t& pezulluar progresin e dorézimit se ka pér qéllim té bé&jé ankesé pér ta.

17.5 Autoriteti kontraktues, pas konsultimit me Furnizuesin, do t& pércaktojé ato pagesa plotésuese dhe/ose zgjatje té
periudhés s& realizimit q& do t& b&hen nga Furnizues pérkitazi me kété ankesé né ményré t& drejté dhe &€ arsyeshme sipas
mendimit t& autoritetit kontraktues.

17.6 Nése periudha e pezullimit i tejkalon 180 dité, dhe pezullimi nuk éshté& pér shkak t€ gabimit t& Furnizuesit, Furnizues,
duke njoftuar autoritetin kontraktues, mund té kérkojé t&€ vazhdojé me furnizimet brenda 30 ditésh, ose t& ndérpresé
kontratén.

17.7 Né rastet kur procedura e dhénies ose realizimit t€ kontratés b&het e pavlefshme pér shkak té gabimeve
pérmbajtjesore, parregullsive ose mashtrimit, Autoriteti kontraktues do ta pezullojé realizimin e kontratés. Né& rastet kur ato
gabime, parregullsi ose mashtrime i atribuohen Furnizuesit, atéheré Autoriteti kontraktues mund té refuzojé t'i béjé
pagesat ose mund t’i kthejé shumat q& tashmé jané paguar, né proporcion me réndésiné e gabimeve, parregullsive ose
mashtrimit.

17.8 Qé&llimi i pezullimit t¢ kontratés &shté qé té verifikohet nése gabimet pérmbajtjesore t& supozuara si dhe parregullsité
apo mashtrimet kané ndodhur né t& vérteté. Nése ato nuk mund t& konfirmohen, realizimi i kontratés do té rifillojé sa mé
shpejt q¢ €shté e mundur. Gabimet p&rmbajtjesore ose parregullsité do té jené té gjitha shkelje t& kontratés ose dispozitave
rregullative qé rezultojné nga nj& veprim ose mosveprim qé shkakton ose qé mund t& shkaktojé¢ humbje né buxhetin e
Autoritetit Kontraktues.

Neni 18 Cilésia e furnizimeve

18.1 Furnizimet duhet t'i plotésojné specifikimet teknike t& paraqitura né kontraté né t& gjitha aspektet dhe t€ jené konform
né t€ gjitha aspektet me skicat, sondazhet, modelet, mostrat, strukturat dhe kérkesat tjera né kontraté, t& cilat duhet t&
mbahen né& dispozicion t& Autoritetit kontraktues pér qéllime identifikimi gjaté periudhés sé realizimit t& kontratés.

18.2 Té gjitha pranimet teknike preliminare t& parapara né KVK duhet t& béhen me kérkesg t& dérguar nga furnizuesi i pér
autoritetin kontraktues. N& kérkes€ do t& saktésohen materialet, artikujt dhe mostrat e dorézuara pér kété pranim sipas
kontratés dhe t& tregojé numrin e sasisé dhe vendin ku do t& b&het pranimi né ményrén e duhur. Materialet, artikujt dhe
mostrat e specifikuara né kérkesé duhet t& certifikohen nga autoriteti kontraktues se plotésojné kérkesat pér két& pranim
para se t& inkorporohen né furnizime.

18.3 Edhe nése materialet apo artikujt g& do t& inkorporohen né furnizime ose né prodhim t&¢ komponentéve qé do t&
furnizohen jané& pranuar teknikisht né kété ményré, ato prapé mund & refuzohen nése ndonjé kontrollim tjetér zbulon
defekte ose gabime, dhe né kété rast ato duhet t& ndérrohen menjéheré nga furnizuesi. Furnizuesit mund t’i jepet mundésia
t'i riparojé dhe t’i pérmirésojé materialet dhe artikujt q¢ jané refuzuar, por kéto materiale dhe artikuj do t& pranohen pér
inkorporim né furnizime vetém nése jané riparuar dhe jané p&rmirésuar né até ményré q& té jeté i kénaqur autoriteti
kontraktues.

Neni 19 Inspektimi dhe testimi

19. Furnizues do t& sigurojé q& furnizimet t& dorézohen né& vendin e pranimit me koh& gé t’i mundésohet autoritetit
kontraktues t& vazhdoj¢ me pranimin e furnizimeve. Furnizuesi konsiderohet se i ka paraparé plotésisht véshtirésité q&
mund t'i has€ n& kété aspekt, dhe atij nuk do t’i lejohet qé té paraqesé ndonjé arsye pér vonesé.

19.2 Autoriteti kontraktues do t& keté t& drejté qé heré pas here t& inspektojé, kontrollojé, masé dhe testojé komponentét,
materialet, dhe mjeshtéring, dhe té kontrolloj¢ p&rparimin e pérgatitjes, fabrikimit apo prodhimit t& ¢farédo artikulli q&
pérgatitet, fabrikohet ose prodhohet pér t'u dorézuar sipas kontratés, né ményré qé t& pércaktojé nése komponentét,
materialet dhe mjeshtéria kang cilésing dhe sasiné e kérkuar. Kjo do t& béhet né vendin e prodhimit, fabrikimit, pérgatitjes
ose né vendin e pranimit apo né vendet q& jané specifikuar ng¢ KVK.

19.3 Pér géllime té testimeve dhe inspektimeve té tilla, Furnizues do té:

a) I japé€ autoritetit kontraktues, pérkohésisht dhe pa pagesé, ndihmé&, mostra ose pjes€ pér testim, makina, pajisje,
vegla, pun&, materiale, skica dhe t¢ dhéna t& prodhimit q& zakonisht kérkohen pér inspektim dhe testim;

b) T& merret vesh me autoritetin kontraktues pér vendin dhe kohén e testimeve:

¢) T'i japé autoritetit kontraktues qasje né ¢farédo kohe t& arsyeshme né vendin ku do té realizohen testimet.

19.4 Neése pérfaqésuesi i Autoriteti Kontraktues nuk &shté prezent né datén e vendosur pér testim, furnizuesi mundet qé,
pérveg nése ka marré ud}lézim tieteér nga autoriteti kontraktues, t& vazhdojé testimin, i cili do t& konsiderohet se ésht& bére
né prezencén ¢ autoritetit kontraktues. Furnizuesi menjéheré do t'i dérgojé kopjet ¢ certifikuara si duhet té rezuliateve té




testit te Autoriteti kontraktues, nése nuk ka gené prezent gjaté testit, do t’i pranojé rezultatet e testit.

19.5 Nése komponentét dhe materialet i kané kaluar testet e sipérpérmendura, autoriteti kontraktues do ta lajmérojé
furnizuesin ose ta miratojé certifikimin e furnizuesit lidhur me k&te.

19.6 Nése autoriteti kontraktues dhe Furnizues nuk pajtohen pér rezultatet e testit, secili do t’ia japé tjetrit mendimin e vet
brenda 15 ditésh nga mospajtimi i tillé. Autoriteti kontraktues ose Furnizues mund t& kérkojné& q& kéto teste t€ pérsériten n&
té njéjtat kushte dhe rrethana, ose nése ndonjéra palé kérkon, té& testohen nga njé ekspert i zgjedhur me marréveshje t&
ndérsjell&. T& gjitha raportet e testimit do t’i dorézohen autoritetit kontraktues, i cili do t'i komunikoj€ rezultatet e kétyre
testeve pa vonesé te furnizuesi. Rezultatet e ri-testimit do t& jen& pérfundimtare. Kostoja e ri-testimit do t¢ bartet nga pala
piképamja e sé cilés déshmohet se &shté gabim pas ri-testimit.

19.7 Gjaté realizimit t& detyrave t& tyre, autoriteti kontraktues dhe personat e autorizuar nga ai nuk do t'i shpalosin
personave t& paautorizuar informata lidhur me metodat e ndérmarrjes sé prodhimit dhe operimit, t& cilat informata i kané&
marré gjaté inspektimit dhe testimit.

Neni 20 Parimet té pérgjithshme té pagesave

20.1 Pagesat do t& béhen né Euro. Metoda dhe kushtet e pagesés qe duhet t'i behet Furnizues sipas késaj Kontrate do te
specifikohen ne KVK.

20.2 Pagesat qe duhet te b&hen sipas faturés se léshuar nga Furnizues do t& béhen né llogaring bankare t& dhéné né& Pjesén
V, Identifikimi Financiar, i késaj kontrate q& e plotéson Furnizuesi. i njé&jti formular, q& i bashkéngjitet kérkesés pér
pagesé, duhet t& pérdoret pér t'i raportuar ndryshimet né llogariné bankare.

20.3 Shumat duhet t& paguhen brenda jo mé& shumé se 30 ditésh kalendarike nga data né t€ cilén kérkesa e pranueshme pér
pagesé éshté regjistruar nga departamenti pérkatés. Data e pagesés do té jeté data n& t€ cilén debitohet llogaria e
institucionit. Kérkesa pér pagesé nuk do té jet¢ e pranueshme nése nuk plotésohen njé ose mé shumé nga kérkesat
thelbésore.

20.4  Periudha prej 30-ditésh mund té pezullohet duke e lajméruar Furnizuesin q& kérkesa pér pages¢ nuk mund té&
plotésohet sepse shuma nuk do t& paguhet pér shkak se nuk jan& dorézuar dokumentet e duhura pérmbajtjesore ose sepse
ka déshmi q¢ shpenzimi mund t& mos jeté legjitim. Né rastin e fundit mund t& bé&het njé inspektim i menjéhershém pér
qéllim t& kontrollimeve tjera. Furnizues do té japé€ sqarime, modifikime apo informata té tjera brenda 15 ditésh pas
kérkesés. Periudha e pagesés do té llogaritet nga data né té cilén éshté regjistruar kérkesa pér pagesé e pérgatitur né
ményrén e duhur.

20.5  Pasi qé t& keté kaluar afati i fundit i dhén& né Nenin 20.3, Furnizues mundet q&, brenda dy muajsh pas pagesés sé
vonuar, 1€ kérkojé interesin pér pagesé té vonuar me normé té re-zbritje q¢ zbatohet nga institucioni léshues i Kosovés né
ditén e paré t& muajit né t& cilin ka skaduar afati i fundit, plus shtaté piké té pérqindjes. Interesi pér pagesé té vonuar do t&
zbatohet pér kohén qé kalon ndérmjet datés sé afatit t¢ fundit t& pagesés (nuk pérfshihet) dhe datés né té cilén debitohet
llogaria e Autoritetit kontraktues (pérfshihet).

20.6 T€ gjitha mos pagesat pas 90 ditésh nga skadimi i periudhés sé dhéné né Nenin 20.3 do ti japin t& drejt& Furnizuesit
q¢ ose t& mos e realizojé kontratén, ose ta ndérpresé até, me paralajmérim prej 30 ditésh pér Autoritetin kontraktues.

Neni 21 Dorézimi

21.1 Fumizuesi duhet t'i dorézojé furnizimet né pajtim me kushtet ¢ kontratés. Furnizimet do t& jen& né& pérgjegjési té
Furnizuesit deri né pranimin e tyre t& pérkohshém.

21.2 Furnizuesi do t’i paketojé furnizimet ashtu si¢ kérkohet pér t& parandaluar démtimin apo keqésimin e gjendjes s& tyre
gjaté transportit deri né destinacionin e tyre, si¢ &hté dhéné& né kontraté. Paketimi duhet t& jeté i mjaftueshém pér t&
pérballuar pa kufizime, bartjen e ashpér, ekspozimin né temperatura ekstreme, kripén dhe réniet gjaté tranzitit dhe
mbajtjen n& ambient t& hapur. Madhésia e paketimit dhe pesha duhet t'i pérshtaten, nése &sht&é e mundur, largésisé sé
destinacionit pérfundimtar t& furnizimeve, dhe mundésis¢ sé mungesgs s& pajisjeve pér bartje t& réndé né t& gjitha pikat
gjaté transitit.

21.3 Paketimi, shénimi dhe dokumentacioni brenda dhe jashté pakove duhet t& jen& né pajtim me kérkesat e dhéna né
ményré t& hapur né¢ KVK, dhe i nénshtrohen ndryshimeve q& mund t& urdhérohen mé voné nga autoriteti kontraktues.

21.4 Asnjé furnizim nuk do (& transportohet as t& dorézohet né& vendin e pranimit derisa furnizuesi t& ket¢ pranuar urdhrin
¢ dorézimit nga autoriteti kontraktues. Furnizuesi do t€ jet& pérgjegjés pér dorézim né vendin e pranimit t& & gjitha
furnizimeve dhe pajisjeve té& furnizuesit, q& jan& t& nevojshme pér géllime t& kontratés.

21.5 Dorézimi duhet t& konsiderohet se &shté béré atéheré kur ka déshmi me shkrim q& éshté n& dispozicion pér t& dy palét
se dorézimi i furnizimeve &shté béré né pajtim me kushtet e kontratés.

Neni 22 Operacionet e verifikimit

22.1 F u_mizimet nuk do t& pranohen derisa t& jené realizuar verifikimet dhe testet e caktuara me shpenzime té Furnizuesit.
Inspektimet dhe testet mund té realizohen para transportit, né pikén e dorézimit dhe/ose né destinimin final t& mallrave.

22.2 Autoriteti kontraktues, gjaté progresit t& dorézimit t¢ furnizimeve dhe para se t& merren furnizimet, duhet t& ket&
fuqing gé& t& urdhérojé ose t& vendosé:




a) hegjen nga vendi i pranimit, brenda asaj kohe ose kohésh si¢ &shté specifikuar n& urdhér, t€ t& gjitha furnizimeve
té cilat, sipas mendimit t& autoritetit kontraktues, nuk jan€ n€ pajtim me kontratén:

b) zévendésimin e tyre me furnizime t& mira dhe t& pérshtatshme;

¢) hegjen dhe ri-instalimin e miré t& pajisjeve, pa marré parasysh testet e méparshme té tyre ose pagesat ¢ pjesshme
té tyre, ose ndonjé& instalim q& lidhet me materialet, mjeshtériné ose dizajnin pér t& cilin &shté pérgjegjés
furnizuesi, e qé sipas mendimit t& autoritetit kontraktues nuk &shté né pajtim me kontratén;

d) qé& puna e béré ose mallrat e dorézuara apo materialet e pérdorura nga furnizuesi jané ose nuk jané& né pajtim me
kontratén, ose q& furnizimet apo nj& pjesé e tyre nuk i plotésojné kérkesat e kontrat&s.

22.3 Furnizuesi, sa mé shpejt q& éshté e mundur dhe me shpenzime t& veta, duhet t’i evitojé defektet e specifikuara. Nése
Furnizuesi nuk vepron sipas kétyre urdhrave, Autoriteti kontraktues do t& keté t& drejté t& punésojé persona tjeré pér t’i
zbatuar urdhrat dhe t& gjitha shpenzimet qé& jan& pasojé e ké&saj, apo q& do t& shfagen pér shkak té késaj, Autoriteti
kontraktues do t’i zbresé nga paraté & do t& paguhen ose t& cilat do t& béhen obligim pér t’iu paguar Furnizuesit.

22.4 Furnizimet q& nuk jan& t& cilésisé sé kérkuar do t& refuzohen. Njé shenjé speciale mund t'u vendoset furnizimeve té
refuzuara. Shenja nuk duhet té jeté e atillé q& t'i ndryshojé ato, apo t& ndikojé né vlerén e tyre komerciale. Furnizimet e
refuzuara furnizuesi do t’i heqé nga vendi i pranimit, nése kété e kérkon autoriteti kontraktues, brenda njé periudhe g€ e
sakt&son autoriteti kontraktues, dhe nése kjo nuk realizohet ato do té higen me t¢ drejté me shpenzim dhe me rrezik t¢
furnizuesit. T& gjitha punét q& pérfshijné materialet e refuzuara do t& refuzohen.

Neni 23 Pranimi i pérkohshém

23.1 Furnizimet do t& merren pérsipér nga Autoriteti kontraktues kur t& jen& dorézuar né& pajtim me kontratén, t'i kené
kaluar né ményré t& kénaqshme testet e kérkuara, dhe té& jené autorizuar, si dhe té jeté léshuar njé certifikaté e pranimit t¢
pérkohshém ose nése konsiderohet se &shté léshuar.

23.2 Furnizuesi mund té bé&jé kérkesé, duke lajméruar autoritetin kontraktues, pér njé certifikaté t& pranimit t& pérkohshém
atéheré kur furnizimet té& jené t& gatshme pér pranim t€ pérkohshém. Autoriteti kontraktues brenda 30 ditésh nga pranimi i
aplikacionit t& furnizuesit do t& veprojé sipas njérés nga kéto mé poshté:

- t’i léshojé furnizuesit certifikatén e pranimit t&é pérkohshém me njé kopje pér Autoritetin kontraktues duke théné, nése
kjo &shté& e pérshtatshme, rezervat e tij, dhe pérveg tjerash, edhe datén né € cilén sipas mendimit t& tij jané& pérfunduar
furnizimet né pajtim me kontratén dhe jané& té gatshme pér pranim t& pérkohshém; ose

- t& refuzojé aplikacionin, duke i dhéné arsyet e tij dhe duke specifikuar veprimin t& cilin, sipas mendimit t& tij e
kérkon Furnizuesi pér ta léshuar certifikatén.

23.3 Nése rrethanat e jashtézakonshme e b&jné t& pamundur g& t& vazhdohet me pranimin e furnizimeve gjaté periudhés s&
fiksuar pér pranim t€ pérkohsh&m ose final, autoriteti kontraktues e pérgatit njé deklaraté pér ta vértetuar pamundésiné e
tillé, nése éshté e mundur, n& konsultim me furnizuesin. Certifikata e pranimit ose e refuzimit do t& pérgatitet brenda 30
ditésh pas datés né té cilén kjo pamundési pushon sé& ekzistuari. Furnizuesi nuk do t& nxisé shfagjen e kétyre rrethanave pér
t& evituar obligimin e paraqitjes sé furnizimeve né njé gjendje t& pérshtatshme pér pranim.

23.4 Nése autoriteti kontraktues nuk arrin ose t€ léshojé certifikatén e pranimit t& pérkohshém ose té refuzojé furnizimet
brenda njé periudhe prej [30] ditésh, ai do t& konsiderohet se ka léshuar certifikatén né ditén e fundit t& asaj periudhe,
pérveg né rastet kur certifikata e pranimit té pérkohshém konsiderohet se pérbén certifikaté t& pranimit pérfundimtar. Nése
furnizimet ndahen me kontraté né& pjesé, Furnizuesi do t& keté t& drejté t& béjé kérkesé pér certifikaté t& veganté pér secilén
pjesé.

23.5 NE raste t€ dorézimit t& pjesshém, Autoriteti kontraktues rezervon t& drejtén pér té€ dhéné pranim t& pjesshém e té
pérkohshém.

23.6 Pas pranimit t& pérkohshém t¢ furnizimeve, Furnizuesi i ¢gmonton dhe i heq strukturat e pérkohshme dhe materialet qé
nuk kérkohen mé pér pérdorim pérkitazi me realizimin e kontratés. Ai gjithashtu do t& heqé ndonjé mbeturing apo pengesé
dhe t& béjé& ndonjé& ndryshim t& gjendjes s& vendit t& pranimit si¢ kérkohen né kontraté.

Neni 24 Obligimet pér garanci

24.1 Furnizuesi do t& garantojé qé furnizimet t& jené té& reja, t& pap&rdorura, t& modeleve t& fundit dhe t& pérfshijé té& gjitha
pérmirésimet e kohéve té fundit né dizajn dhe materiale, pérve¢ nése kérkohet ndryshe né kontraté. Furnizuesi do t&
garantojé q& asnj& nga furnizimet t&€ mos kené defekt q& shkaktohet nga dizajni, materialet apo mjeshtéria. Kjo garanci do
t& mbetet e vlefshme né& até ményré qé saktésohet né KVK.

24.2 Furnizuesi do € jet& pérgjegjés pér ménjanimin e defekteve, ose démeve né ndonjé pjesé t& furnizimeve té cilat mund
t& paraqiten, apo t& ndodhin gjaté periudhés sé garancisé dhe té cilat:

a) rezultojn& nga pérdorimi i materialeve defektive, mjeshtérisé sé gabueshme ose dizajnit jo t& miré nga Furnizuesi;
ose

b) rezultojn& nga veprimet ose mosveprimet e Furnizuesit gjaté periudhés sé garancisé; ose
c¢) shfagen gjaté ndonjé inspektimi t& béré nga Autoriteti kontraktues ose né& emér té tij.

24.? Furnizuesi me shpenzime 1€ veta do ta pérmirésojé defektin ose démin sa mé shpejt q& kjo t& mund té praktikohet.
Periudha e garancisé pér té gjithé artikujt e ndérruar ose té riparuar do t& fillojé pérséri nga data né t& cilén éshté bére
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ndérrimi ose riparimi sipas vlerésimit t& autoritetit kontraktues. periudha e garancisé do té vazhdohet vetém pér até pjesé té
furnizimeve q¢ &shté ndikuar nga ndérrimi apo riparimi.

24.4 Nése shfaget ndonjé defekt ose ndodh ndonjé dém gjaté periudhés sé garancisé, autoriteti kontraktues do ta lajmérojé
k Furnizuesin. Nése Furnizuesi nuk arrin ta kompensojé démin nga ndonj& defekt ose njé¢ dém brenda afatit kohor té
paraparé né njoftim, autoriteti kontraktues mund té:

a) té korrigjojé defektin apo démin vet&, ose t& punésojé dikeé tjetér pér ta béré punén né rrezikun dhe me shpenzimet
e Furnizuesit, n€ t€ cilin rast kostoja e shkaktuar nga autoriteti kontraktues do t& zbritet nga paraté qé& duhet t&
paguhen ose garancité q¢€ mbahen prej Furnizuesit ose nga té dy:

b) né rast se nuk ka sasi t€ duhur ose asnjé garanci nuk &shté efektive kérkoni qé t& merrni shumén e duhur nga
Furnizuesi; ose

c) t& ndérpresé kontratén.

24.5 Obligimet e mirémbajtjes do té parashihen né KVK dhe n& specifikimet teknike. Nése kohézgjatja e periudhés sé
garancisé nuk &shté e specifikuar, ajo do t& jeté 365 dité. Periudha e garancisé do t& filloj¢ né datén e pranimit t&
pérkohshém.

Neni 25 Shérbimet pas-shitjes

25.1 Shérbimet pas-shitjes, nése kérkohen n& kontraté, do t& jepen n& pajtim me t& dhénat e parapara né KVK. Furnizuesi
do t& marré pérsipér té realizoj& ose t& organizojé realizimin e mirémbajtjes dhe t& riparimit t& furnizimeve dhe t& sigurojé
shpejt pjesét rezervé. KVK mund t& saktésojné qé Furnizuesi t& sigurojé ndonjé ose t& gjitha materialet ¢ méposhtme,
njoftimet dhe dokumentet q& kané t& bé&jné& me pjesét rezervé q& i prodhon apo i distribuon Furnizuesi:

a) pjesét rezervé (€ cilat Autoriteti kontraktues mund t& vendosé t’i blejé nga Furnizuesi, duke kuptuar qé& ky vendim
nuk do ta lirojé Furnizuesin nga obligimet e garancisé sipas kontratés

b)  né rast t& nd&rprerjes s€ prodhimit t& pjeséve rezervé, duhet té lajmérohet paraprakisht Autoriteti kontraktues pér
t'i mundésuar q& t&€ blejé pjesét e kérkuara dhe, pas ndérprerjes, skicat, vizatimet dhe specifikimet e pjeséve
rezervé, nése kérkohen dhe kur kérkohen do t’i sigurohen Autoriteti kontraktues pa pagesé.

Neni 26 Pranimi pérfundimtar

26.1 Pas skadimit & periudh&s s& garancisé ose, né rastet kur ka mé tepér se njé periudhé, pas skadimit t& periudhés sé
fundit, dhe at¢her€ kur t& jené zgjidhur t& gjitha defektet apo démet, autoriteti kontraktues do t'i l&éshojé Furnizuesit njé
certifikaté t& pranimit pérfundimtar, me njé kopje Autoritetit kontraktues, duke cekur datén né t& cilén Furnizuesi i ka
plotésuar obligimet e tij sipas kontratés dhe n& ményré té tillé qé autoriteti kontraktues t& jeté i kénaqur. Certifikata finale e
pranimit do t& léshohet nga autoriteti kontraktues brenda 30 ditésh nga skadimi i periudhés s& garancisé ose menjéheré pasi
riparimet eventuale qé jan& kérkuar sipas Nenit 24 t& jen¢ pérfunduar n& ményré t& tillé q& t& jeté i kénaqur autoriteti
kontraktues.

26.2 Kontrata nuk do t& konsiderohet se &shté realizuar plotésisht derisa t& jeté nénshkruar certifikata pérfundimtare e
pranimit ose derisa té konsiderohet se kjo &shté nénshkruar nga autoriteti kontraktues.

26.3 Pa marré parasysh léshimin e certifikatés pérfundimtare, Furnizuesi dhe autoriteti kontraktues do t& mbeten té
detyruar pér plotésimin e obligimeve qé dalin sipas kontratés para léshimit t& certifikatés pérfundimtare té pranimit dhe té&
cilat kan& mbetur t& parealizuara né kohén kur l&shohet certifikata pérfundimtare e pranimit. Natyra dhe masa e obli gimeve
té tilla do t& pércaktohen duke iu referuar dispozitave t& kontratés.

Neni 27 Shkelja e kontratés
27.1 Pala ka shkel€ kontratén nése nuk arrin té shlyejé ndonjé nga obligimet e veta me kontraté.
27.2 Né rastet kur ndodh njé shkelje ¢ kontratés, pala e démtuar do t& keté t& drejté pér kéto kompensime:
a) démet; dhe/ose
b) ndérprerjen e kontratés.
27.3 Pérveg masave té sipérpérmendura, mund té jepen démshpérblime. Ato mund & jené:
a) déme té pérgjithshme; ose
b) déme té likuidueshme.

27.4 Mbulimi i démeve, pagesat apo shpenzimet qé rezultojné nga zbatimi i masave t& parapara né kété& nen do t& zbatohen
duke u zbritur nga shumat q& duhet t’i paguhen Furnizuesit, nga depozita, ose me pagesé nga siguria.

Neni 28 Ndérprerja e Kontratés nga Autoriteti kontraktues

28.1 Autoriteti kontraktues mundet q&, pasi t'i japé Furnizuesit 14 dité paralajmérim, ta ndérpresé kontratén né ndonjérin
nga rastet ¢ méposhtme:

a)  kur Furnizuesi n& ményré pérmbajtjesore nuk arrin t'i realizojé obligimet e veta sipas késaj kontrate;




b) Furnizuesi déshton né pérmbushjen brenda njé afati t& arsyeshém t& paralajmérimit t& dh&n& nga autoriteti
kontraktues qé kérkon nga ai t& evitojé ndonjé neglizhencé apo déshtim pér t€ realizuar obligimet e veta sipas
kontrat&s, dhe t& cilat ndikojn& né& ményré serioze né realizimin e duhur dhe me kohé t& punéve:

¢) Furnizuesi refuzon ose &shté neglizhent né realizimin e urdhrave administrative t¢ dhéna nga autoriteti
kontraktues;

d) Furnizuesi ia jep dikujt kontratén apo nénkontratén pa autorizim nga Autoriteti kontraktues;

e) Furnizuesi falimenton ose &shté duke u mbyllur; punét e tij jan& duke u administruar nga gjykatat, ka hyré né
marréveshje me kredituesit, ka pezulluar aktivitetet biznesore, i nénshtrohet procedurave ligjore lidhur me ato
céshtje, ose &sht& n& ndonjé situaté analoge qé shkaktohet nga ndonjé proceduré e ngjashme e paraparé né
legjislacionin apo né rregulloret nacionale:

f)  Furnizuesi &shté dénuar pér njé shkelje & ka t& b&j& me sjelljen profesionale, pérmes njé gjykimi qé ka fuqiné e
res judicata;

g) Furnizuesi &shté shpallur fajtor pér sjellje t¢ réndé té kege jo profesionale t& déshmuar me ¢farédo mjeti t& cilin
mund ta vértetoj Autoriteti kontraktues;

h) Furnizuesi i ésht& nénshtruar nj¢ gjykimi q& ka forcén e res judicata pér mashtrim, korrupsion, pérfshirje né
ndonjé& organizaté kriminale ose ndonjé aktivitet tjetér ilegal q& i démton interesat financiare t&¢ Komuniteteve;

i)  Furnizuesi, pas njé& procedure tjetér t& prokurimit ose procedure t& dhénies s& njé granti té financuar nga buxheti i,
komunitetit, &ht& deklaruar se ka béré shkelje serioze t& kontratés pér mosrealizim t¢ obligimeve t& veta
kontraktuese;

j)  t& gjitha modifikimet organizative q& pérfshijné ndryshime né& personalitetin ligjor, natyrén ose kontrollin e
Furnizuesit, pérve¢ nése kéto modifikime regjistrohen né suplementin ¢ kontratés:

k) shfaget ndonjé paafiési tjetér ligjore q& i pengon realizimit t& kontratés;

1)  Furnizuesi nuk arrin t& jap& garanciné ose sigurimin e kérkuar, ose nése personi qé e jep garanciné apo sigurimin
mé té hershém té kérkuar né kontratén e tanishme nuk &shté né gjendje t’i plot&sojé& zotimet e tij.

28.2 Ndérprerja do t& béhet pa paragjykim ndaj t& drejtave apo mundésive tjera t& Autoritetit kontraktues dhe Furnizuesit
sipas kontratés. Autoriteti kontraktues, pas k&saj mund t€ nénshkruajé ndonjé kontraté tjetér me njé palé t€ treté né emér t&
Furnizuesit. Detyrimi i Furnizuesit pér t€ shtyré pérmbushjen duhet t& pushojé s¢ ekzistuari menjéheré pas ndérprerjes,
pavarésisht nga detyrimet q& mund t€ jené paraqitur tashmé.

28.3 Autoriteti Kontraktues, pas l&shimit t& njoftimit t& ndé&rprerjes s& kontratés, do ta udhézojé Furnizuesin q& t&
ndérmarré hapa t€ menjéhershém pér ta pérmbyllur ekzekutimin e furnizimeve né ményré t€ shpejté dhe t€ rregullt dhe pér
t’i zvogéluar n& minimum shpenzimet.

28.4 Né& rast t& ndérprerjes, autoriteti kontraktues, sa mé& shpejt q& t& jet¢ e mundur dhe n& prani t&¢ Furnizuesit ose t&
pérfagésuesve té tij ose duke u béré atyre thirrjen e duhur, do ta pérgatisé njé raport mbi furnizimet e dorézuara dhe punés
s& realizuar dhe t& bé&jé rexhistrimin e materialeve t& furnizuara dhe t& papérdorura. Do t& pérgatitet edhe njé deklaraté e
parave q& duhet t’i paguhen Furnizuesit dhe parave qé i ka borxh Furnizuesit Autoritetit kontraktues né datén e ndérprerjes
s& kontratés.

28.5 Autoriteti kontraktues nuk do t& jet¢ i obliguar t& b&j¢ pagesa tjera pér Furnizuesin derisa t& jené pérfunduar
furnizimet, ndérsa Autoriteti kontraktues do té& ket& t& drejté t& marré nga Furnizuesi koston ekstra, nése ka, t& furnizimeve
ose do t€ paguajé shumén qé duhet t'i paguhet Furnizuesit para ndérprerjes sé& kontratés.

28.6 Nése Autoriteti kontraktues e ndérpret kontratén, ai do t& keté t& drejté t& marré nga Furnizuesi humbjet g€ i jané
shkaktuar nén kushtet e kontratés t& parapara né Nenin 2 t&€ KVK.

Neni 29 Ndérprerja nga ana e Furnizuesit

29.1 Furnizuesi , pasi e ka paralajméruar Autoritetin kontraktues 14 dité paraprakisht, mund ta ndérpres¢ kontratén nése
Autoriteti kontraktues:

- nuk arrin t'i paguajé Furnizuesit shumat q& duhet t& paguhen né ndonjé certifikaté t& léshuar nga personi i
autorizuar pas skadimit t& afatit t& fundit.

- vazhdimisht nuk arrin ti plotésojé obligimet e veta edhe pas rikujtimeve t& pérséritura; ose

- e pezullon dorézimin ¢ furnizimeve, ose ndonjé pjesé t& tyre, pér mé tepér se 180 dit&, pér arsye qé nuk jané
specifikuar né kontraté ose q& nuk mund t’i atribuohen Furnizuesit.

29.2 Ndérprerja do t& béhet pa paragjykim pér ndonjé t& drejté apo autoritet tjetér sipas kontratés s& Autoritetit kontraktues
dhe Furnizuesit.

29.3 N rast t&€ ndérprerjes sipas paragrafit (a) dhe (b) te Seksionit 29.1 , Autoriteti kontraktues do ta paguajé Furnizuesin
pér humbje ose dém q& mund t’i jeté shkaktuar Furnizuesit.
Neni 30 Forca madhore

30.1 Asnjéra palé nuk konsiderohet se ka béré mosrespektim ose shkelje té& obligimeve té saj sipas kontratés nése realizimi
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i obligimeve t¢ tilla parandalohet nga ndonjé ngjarje ¢ shkaktuar nga njé& forcé madhore q€ shkaktohet pas datés kur
kontrata hyn né fuqi.

30.2 Pér qéllime t& kétij Neni, termi "forcé madhore” do té thoté veprimet e zotit, goditjet, mbylljet e objektit ose
¢rregullimet tjera industriale, veprimet e armikut publik, luftérat qofshin t& deklaruara ose jo, bllokadat, rebelimet, rastet e
dhunés, epidemité, rréshqitjet e tokés, térmetet, shtréngatat, vetétima, vérshimet, erozionet, trazirat civile, eksplodimet dhe
ndonjé ngjarje tjetér e ngjashme e paparashikuar qé &shté pértej kontrollit t& paléve dhe nuk mund té€ pérballohet as me
kujdesin e duhur.

30.3 Pa marré parasysh dispozitat e Neneve 16 dhe 28, Furnizuesi nuk do t& jeté i detyruar t&€ heqé doré nga garancia e
realizimit, démet e likuiduara ose ndérprerja pér shkak té shkeljes né&se, dhe deri n& até masé sa, vonesa e tij e realizimit
ose ményré tjetér déshtimi pér t& realizuar obligimet e tij me kontraté &hté rezultat i nj& ngjarjeje t€ forcés madhore.
Gjithashtu, pa marré parasysh dispozitat ¢ Neneve 20.5 dhe 29, Autoriteti kontraktues nuk do t& jeté i detyruar t& paguajé
interes pér pagesat e vonuara, pér mosrealizim ose pér ndérprerje nga Furnizuesi pér shkelje t¢ kontratés, nése dhe deri né
até masé sa vonesa ¢ Autoritetit kontraktues ose lloj tjetér i déshtimit pér t& kryer obligimet e tij &shté rezultat i forcés
madhore.

30.4 Nése ndonjéra palé konsideron se ndonjé rrethan& e forcés madhore ka ndodhur e cila mund t¢ ndikojé né realizimin ¢
obligimeve t& saj, menjéheré do ta lajmérojé palén tjetér, duke dhéné t¢ dhéna detaje mbi natyrén, kohézgjatjen e
mundshme dhe efektin qé kané gjasa ta kené rrethanat. Pérve¢ nése udhézohet ndryshe nga autoriteti kontraktues me
shkrim, Furnizuesi do té vazhdojé t'i realizojé obligimet e tij sipas kontratés pérderisa &shté mjaft praktike, dhe t&
angazhojé té gjitha mjetet e arsyeshme alternative pér té plotésuar ndonjé obligim q& ngjarja e forcé€s madhore t&€ mos e
pengojé até gjaté punés. Furnizuesi nuk do t& zbatojé mjete t€ tilla alternative pérve¢ nése udhézohet ta b&jé kété nga
autoriteti kontraktues

30.5 Nése Furnizuesi shkakton kosto plotésuese gjaté zbatimit t& urdhrave té autoritetit kontraktues ose gjaté pérdorimit t&
mjeteve alternative sipas nenit 30.4 shuma e saj do t& certifikohet nga autoriteti kontraktues.

Neni 31 Zgjidhja miqésore e mosmarréveshjeve

31.1 Palét duhet t'i béjné t& gjitha pérpjeke pér té zgjidhur né ményré miqgésore t& gjitha mosmarréveshjet q& mund t&
ndodhin nd&rmjet tyre. Sapo t& shfaget ndonjé mosmarréveshje, palét do ta lajmérojné njéra tjetrén me shkrim pér
géndrimet e tyre né mosmarréveshje dhe pér ndonjé zgjidhje qé€ ata konsiderojné se &shté e mundshme. Nése cilado palé e
sheh t& dobishme, palét do té takohen dhe t& mundohen ta zgjidhin mosmarréveshjen. Pala do t& i pérgjigjet kérkesés pér
zgjidhje migésore brenda 15 ditésh pas kérkesés. Periudha maksimale qé& jepet pér arritjen e késaj zgjidhjeje do té jeté 30
dité nga fillimi i procedurés. Nése pérpjekja pér té arritur zgjidhje migésore déshton ose nése pala déshton té& pérgjigjet me
kohé ndaj kérkesave pér zgjidhje, t& dyja palét do t& jené té lira té vazhdojné né fazén e ardhshme t€ procedurés sé¢
zgjidhjes s¢ mosmarréveshjes duke e lajméruar tjetrén.

31.2 Nése procedura e zgjidhjes migésore t& mosmarréveshjes déshton, palét mund t& merren vesh té pérpiqen té pajtohen
pérmes institucionit t& specifikuar né KVK. Nése nuk mund t& arrihet zgjidhja brenda 30 ditésh pas fillimit t& procedurés
sé pajtimit, secila palé do t& keté t& drejté t& vazhdojé né fazén e ardhshme t& procedurés sé zgjidhjes s& mosmarréveshjes

Neni 32 Zgjidhja e mosmarréveshjeve me proceduré gjygésore

32.1 Nése nuk mund t€ arrihet zgjidhje brenda 30 ditésh nga fillimi i procedurés miqésore pér zgjidhje té
mosmarréveshjes, secila palé mund & kérkojé:

a) ose vendim nga gjyqi; ose

b)  kurdo ge palét pajtohen vendim arbitrimi né& pajtim me KVK..

32.2 Para nénshkrimit te kontratés palét duhet te vendosin pér ményrén e zgjidhjes se mosmarréveshjes, gjykata apo
arbitrimi.




KUSHTET E VECANTA

Numri i kontratés: 615-26-6271-1-3-6/C1295

KVK né vijim do té plotésojné dhe/ose ndryshojné KPK. Sa heré qé ka njé konflikt, dispozitat kétu do t&
mbizotérojné mbi ato t& KPK.

Kushtet e Pérgjithshme té Kontratés

Amandamentimet/Modifikimi i Nenit pérkatés né KPK

Shérbimet pas shitjes

Pérshkrimi i nenit Nr.
Nenit
Ligji i zbatueshém dhe 2.1 Ligjet e Kosovés qé jané né fuqi do t& zbatohen pér té gjitha ¢éshtjet qé
gjuha nuk mbulohen nga dispozitat e kontratés. Juridiksioni do t& jeté gjykata
pérkatése né Prishting.
232 Gjuha e pérdorur do té jet# Shqipe.
Siguria e ekzekutimit 91 Bl
Sigurimi 1
Programi i ekzekutimit 11 30 dité nga data e nénshkrimit t& kontratés
Tatimet dhe marréveshjet | 12.1
doganore
Patentat dhe licencat 13.1
Cilésia e furnizimeve 18.2 ' Kontrah‘ua do té refuzoj ¢do d&‘gesé té ma ili déshtc
- specifikimeve minimale ¢ cilésisé té pércaktuara né
Inspektimi dhe testimi 19.2
22 té kontratés
Pagesa 20.1 Pagesat do té béhen sipas raportit té menagjerit 1é kontratés té caktuar
nga ZKA
Dorézimi 21.3 Dorzimi do té béhet né prani t& menagjerit t& projektit dhe
komisionit t& caktuar nga ZKA Furnizuesi do ti barté t& gjitha rreziget q&
kan t€& b&jné me mallérat deri né pranimin né& destinacion.Furnizimet duhet
t& paketohen né ményré gé té parandalohet démtimi i tyre né destinacionin
€ tyre.
Dérgesa: do t& béhet brenda 5 ditéve pas marrjes sé kérkesés nga ana e
managjerit.
Dorézimi do t& béhet né njé dité pune dhe gjaté orarit t& punés t&
Autoritetit kontraktues (e hé&né - e premte, 8:00-16:00)
Obligimet e garancionit | 24.1 365 dité nga data e pranimit né vieré 10% e shumés sé
kontratés
24.5
25.1 N/A




Zgjidhja miqgésore e ALS Komuna ¢ Podijeves
mosmarréveshjes
Fgiidiiae 32.1 a) Cdo mosmarréveshje ndérmjet paléve t& cilat mund t€ lindin gjaté

mosmarréveshjes me
procedure gjyqésore

ekzekutimit s& késaj kontrate dhe se nuk &éshté e mundur t& zgjidhet
ndryshe ndérmjet paléve do t& dorézohet ne Gjykaten Themelore
né Prishtiné — Dega né Podujevé né pajtim me ligjin né Kosové.

ose

b) kurdo gé palét pajtohen, ¢do mosmarréveshje ndérmjet paléve t&
cilat mund té lindin gjaté ekzekutimit t& k&saj kontrate dhe se nuk
éshté e mundur té zgjidhet ndryshe ndérmjet paléve do t&€ dorézohet
né arbitrazh te: Tribunali i Pérhershém i Arbitrazhit té
Kosovés né kuadér té Odés Ekonomike té Kosovés, né
pérputhje me rregullat e Dhomés Ndérkombétare té
Tregtisé.

Para nénshkrimit té kontratés palét duhet t& vendosin pér
ményrén e zgjidhjes sé mosmarréveshjes, gjykata apo
arbitrimi.




Specifika

cioni pér mirémbaijtje pér nevojat e Komunés sé Podujevés ,, Mirémbaijtje e pajisjeve ( Furnizim )"

Nr.

Pérshkrimi

Njésia

Sasia

Cmimi

Tvsh
njesi

Cmimi me
tvsh (Total)

PC KINGDEL

Core (TM) iS5 8th Gen About this item

Processor of the Mini PC: 4 Cores i5 8th Gen. CPU, 6 MB
Smart Cache, Base Frequency 1.6GHz, Max Turbo
Frequency 3.4GHz, 14 nm Lithography, high performance
CPU.

RAM & Drive of the Industrial PC: 8GB DDR4 RAM,
256GB SSD(Solid State Disk). And you can expand the
storage with an extra DDR4 RAM and an 2.5 inch SATA
SSD/HDD drives inside.

Graphics of the Mini Gaming Computer: UHD Graphics
620, 4096x2304(@24Hz, 4K Ultra High Definition
streaming capability and dual Monitor Support via
HD&VGA, giving you a best ultimate playback
experience.

Features of the Mini Gaming PC: Fanless, silent working,
2x COM RS232, all metal case.

What's in box: 1 x Mini PC, 1 x Power Supply, I x Power
Cable, 1 x HD Cable, 2 x Antennas, 2 x Sata wires,
Screws

Copé

350.00

18%

700.00

Toner
LBP CANON 220 Series, MF 440 Series ( origjinal jo
kompatibel)

Copé

55.00

18%

220.00

Toner
HP Color LaserJet Pro MFP M280nw
( Komplet seti i tonereve prej 4 copa)

Set

100.00

18%

200.00




P-TOUCH PT-H110 LABEL MAKER

Product Description

Easily make great-looking, personalized labels 3 fonts, 14 frames, and
over 250 symbols

Uses a variety of durable, laminated, easy-peel Brother TZe label tapes
The Portable P-touch label maker is great for home, home office and on{
the-go use. Features a QWERTY keyboard, convenient one-touch keys,
and an easy-view display to preview your labels before printing. Easily
personalize your labels with 3 fonts, 14 frames, and over 250 symbols.
Also, organize your wires and cables with the useful cable labeling
feature. Creates labels with 1 or 2 lines of text.

Built-in memory stores up to 15 labels for fast reprinting.

Copé

70.00

18%

70.00

0.47" (12mm) x 13.1' (4m) Black on White
laminated TZe starter label tape
Key Specifications

Width: 0.47 inches (12 millimeters)

Length: 13.1 feet (4 meters) — Note: Standard retail rolls
are usually 26.2 feet (8 meters) long.

Colors: Black text printed on a solid white background

Type: TZe (Brother's standard laminated tape series)

Main Features

Laminated Durability: Resists water, fading, chemicals, and
extreme temperatures.

Easy-Peel: Split-back design makes removing the backing quick
and simple.

Indoor/Outdoor Use: Suitable for labeling files, kitchen items,
garden tools, and electronics.

Compatibility: Works with any Brother P-touch label maker
that accepts 12mm (1/2") TZe tapes. Are you looking to buy a
replacement roll, or do you need to check if this specific tape
size will fit your current label maker model?

Copé

20.00

18%

100.00




Smart Hopper

Technical specification
ParameterValue

VersionSMART Hopper 4 Type E
Supported denominationsup to 11
Payout speedup to 12 coins/s

Hopper capacity800-1,500 coins (denomination dependent)
Coin diameter18-28.5 mm

Coin thickness1.65-3.2 mm
ProtocolsSSP, ccTalk

InterfacesUSB, open collector

Supply voltage24 V DC

Operating current (max.)3.5 A
Standby current0.2 A

Weight (empty / full)2.4 kg / ~13.7 kg
Dimensions134 x 284 x 280 mm
Operating temperature+3°C to +50°C

Copé

1,200.00

18%

1,200.00

Cmimi

TVSH

Totali

2,110.17

379.83

2,490.00




